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 FRAMEWORK SERVICE CONTRACT

between

THE EUROPEAN JOINT UNDERTAKING FOR ITER AND THE 
DEVELOPMENT OF FUSION ENERGY

and

[•]

F4E-[•]
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CONTRACT NUMBER – [complete]

The European Joint Undertaking for ITER and the Development of Fusion Energy ("Fusion for 
Energy"), represented by [•] [name in full, function, department],

of the one part,

and

[official name in full]

[official legal form]

[statutory registration number]

[registered address in full]

[VAT registration number]

(the "Contractor"), represented for the purposes of the signature of this contract by [name in full, 
function]

of the other part,

hereinafter also individually referred to as “Party” and collectively as “Parties”;

HAVING REGARD to Council Decision 2007/198/EURATOM of 27 March 2007 establishing the 
European Joint Undertaking for ITER and the Development of Fusion Energy and conferring advantages 
upon it1 (the "Fusion for Energy Council Decision"),

HAVING REGARD to the Agreement on the Establishment of the ITER International Fusion Energy 
Organisation for the Joint Implementation of the ITER Project2 (the "ITER Agreement"), 

HAVE AGREED

1  OJ L 90 of 30.3.2007, p. 58
2  OJ L 358 of 16.12.2006, p. 62
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the Special Conditions and General Conditions below and the following Annexes and Applicable 
Documents:

Annexes

Annex A – Management Specifications (IDM reference [*])

Annex B – Technical Specifications (IDM reference [*])

Annex C – Intellectual Property (IP) Provisions 

Annex D –  Declaration of the Contractor’s Background

[Annex E – Terms of Reference for the Use of the Designated Carrier] [N/A]

Annex F – Terms of Reference on Mediation

Annex G - Contractor’s Tender

Annex H – Power of Attorney

Annex I – Rules for Submitting Claims

Annex J – Specific Contract Template

[Annex K – Non-Disclosure Agreement Template]

Applicable documents

The following documents, not attached hereto but known to the Parties, apply to the Contract:

AD Document title Reference Version/Date

AD01 Supplier Project Management and Quality 
Requirements (F4E-QA-115)

F4E_D_22F8BJ [xxx]

AD02 Agreement on the Privileges and Immunities of 
the ITER International Fusion Energy 
Organization for the Joint Implementation of 
the ITER Project

INFCIRC/703 2006-11-21

AD03 Pre-Financing Guarantee Form F4E_D_25RYM2 [xxx]

AD04 Declaration Regarding Nuclear Liability of the 
ITER IO

F4E_D_29ANYH [xxx]

AD05 Insurance Certificates [Upon F4E’s 
request] 

[xxx]

AD06 Form for declaration of Foreground 
Intellectual Property

[xxx] [xxx]

AD07 Model Transportation Contract [xxx] [xxx]

AD08 Common Site Rules on Assembly and 
Installation/General Management 
Specifications for Executing Entities at the 
ITER Site

(x)  (y)

AD09 Performance Guarantee Form F4E_D_29AKK7 [xxx]
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I. SPECIAL CONDITIONS

I.1. DEFINITIONS

I.1.1. Capitalised terms throughout the Special Conditions and General Conditions have the 
meaning below.

Acceptance Has the meaning set forth in Article Error! 
Reference source not found..1 (Acceptance).

Acceptance Data Package (ADP) Is defined in Applicable Document AD01 (Supplier 
Project Management and Quality Requirements).

Amendment Has the meaning set forth in Article II.24 
(Amendments and Deviations).

[Assembly & Installation Assembly is  putting together manufactured parts 
to make a machine, product or component 
consitituting an integrated and functional whole. 
Installation is the putting in place a machine, 
product, component or sub-assembly, connecting 
its interfaces and making it ready for use.]

Background Has the meaning set forth in Section 1.4 of Annex 
C (Intellectual Property Provisions).

Calendar Year Means the one-year period that begins on 01 
January and ends on 31 December.

Claim Any request, other than a Deviation Request, made 
by the Contractor for an additional payment and/or 
an extension of time to which the Contractor 
considers to be entitled to under the Contract.  

Commencement Date Is the date of entry into force of the Contract as set 
out in Article I.3.1 (Entry into Force and Duration).

Confidential Information Means, for the purpose of Article II.23 
(Confidentiality), any information or documents 
which are linked to performance of the Contract.

Conflict of Interest Means a situation where the impartial and objective 
performance of the Contract by the Contractor is 
compromised for reasons involving family, 
emotional life, political or national affinity, 
economic interest, any other direct or indirect 
personal interest or any other shared interest with 
Fusion for Energy or any third party related to the 
subject matter of the Contract.

Contract Is this framework contract, its Annexes and 
Applicable Documents.

Contract Price Has the meaning set forth in Article I.5.1 (Prices).
Corrective Action Is defined in Applicable Document AD01 (Supplier 

Project Management and Quality Requirements).
Cost Means all expenditure reasonably incurred (or to be 

incurred) by the Contractor for performance of the 
Contract, including overhead and similar charges, 
but not including profit.

Data Controller Means the Fusion for Energy officer responsible for 
processing personal data with respect to the 
Contract in accordance with Article II.111 
(Processing of Personal Data).

Data Protection Officer Is the Fusion for Energy officer designated to 
perform the dutues assigned to it by Regulation 
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(EU) No 2018/17253. 
Day(s) Means calendar day(s), unless otherwise defined.
Deliverable Is defined in Applicable Document AD01 (Supplier 

Project Management and Quality Requirements). 
The list of deliverables is identified in Section [.] of 
Annex B (Technical Specification).

Deviation Amendment and Contract 
Modifications Portal (DACC)

Means the electronic platform developed by Fusion 
for Energy for managing deviations, amendments 
and Contract changes with Contractors and to 
process commercial operations in accordance with 
the Contract (e.g. release of Options, Indexation). 
Signature in in DACC is legally binding.

Deviation Means a permission to depart from the specified 
Contract requirement prior to its realization. A 
Deviation Request is issued by the Contactor. A 
Deviation Notice and a Deviation Order are issued 
by Fusion for Energy. A Deviation Notice must be 
followed by a Deviation Order to be enforceable. 

Dispute Means any  disagreement, difference, or 
controversy of whatever nature, in connection with 
the Contract during or after its implementation.

Dissemination Has the meaning set forth in Section 1.6 of Annex 
C (Intellectual Property Provisions).

Domestic Agency Means a legal entity through which a member of the 
ITER IO provides its contribution to the ITER IO as 
referred to in Article 8(4) of the ITER Agreement.

Dual-use Items Has the meaning set out by Council Regulation 
(EU/2021/821) of 20 May 2021 setting up the 
European Union  regime for the control of exports, 
brokering, technical assistance, transit and transfer 
of dual-use items and is governed by Article II.25.1 
(Export Control Requirements).

European Public Prosecutor’s Office 
(EPPO)

Has the meaning set out by Council Regulation 
(EU) 2017/1939.  

Exporter Has the meaning set forth in Article 2.3 of the 
Council Regulation (EC/428/2009) of 05 May 2009 
setting up a Community regime for the control of 
exports, transfer, brokering, and transit of Dual-use 
Items.

Fair and Reasonable Conditions Has the meaning set forth in Section 1.3 of Annex 
C (Intellectual Property Provisions).

Financial Regulation Regulation (EU, Euratom) 2018/1046 of the 
European Parliament and of the Council of 18 July 
2018 on the financial rules applicable to the general 
budget of the Union, amending Regulations (EU) 
No 1296/2013, (EU) No 1301/2013, (EU) No 
1303/2013, (EU) No 1304/2013, (EU) No 
1309/2013, (EU) No 1316/2013, (EU) No 223/2014, 
(EU) No 283/2014, and Decision No 541/2014/EU 

3 Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the 
processing of personal data by the Union institutions, bodies, offices and agencies and on the free movement 
of such data, and repealing Regulation (EC) No 45/2001 and Decision No 1247/2002/EC, OJ L 295/39, 
21.11.2018  https://eurlex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG; 
https://eur-lex.europa.eu/legal-content/EN/TXT/HTML/?uri=CELEX:32002D1247&from=EN 

https://eurlex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
https://eur-lex.europa.eu/legal-content/EN/TXT/HTML/?uri=CELEX:32002D1247&from=EN
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and repealing Regulation (EU, Euratom) No 
966/2012 (OJ L 193, 30.07.2018, p. 1 to which 
article 89 of the Fusion for Energy Financial 
Regulation refers.

[Failure to Perform shall mean non-compliance in the implementation 
of a Specific Contract with respect to any of the 
[technical, health and safety, security, quality, 
management, allocation of resources and/or 
Contract requirement(s)] of the Contract and/or 
the Specific Contract].

Final Acceptance Means acceptance of  Deliverable [Identification of 
relevant Deliverable] as per Section [•] of Annex B 
(Technical Specifications).

Force Majeure Means any unforeseeable and exceptional situation 
or event beyond the control of the Parties which 
prevents any of them from performing any of their 
obligations under the Contract and which (i) was not 
due to error or negligence on their part or on the part 
of a Subcontractor, and (ii) could not have been 
avoided or overcome by the exercise of due 
diligence. Defects in, or delays in availability of, 
equipment or material, labour disputes, strikes, or 
financial problems cannot be invoked as Force 
Majeure, unless they stem directly from a relevant 
case of Force Majeure.

Foreground Has the meaning set forth in Section 1.5 of 
Annex C (IP Provisions).

Fraud An act or omission committed in order to make an 
unlawful gain for the perpetrator or another by 
causing a loss to the European Union's financial 
interests, and relating to: i) the use or presentation 
of false, incorrect or incomplete statements or 
documents, which has as its effect the 
misappropriation or wrongful retention of funds or 
assets from the European Union budget, ii) the 
non-disclosure of information in violation of a 
specific obligation, with the same effect or iii) the 
misapplication of such funds or assets for purposes 
other than those for which they were originally 
granted, which damages the Union's financial 
interests

Fusion for Energy Documentation 
Management System

Has the meaning set forth in Applicable Document 
AD01 (Supplier Project Management and Quality 
Requirements).

Information Has the meaning set forth in Section 1.2 of Annex 
C (Intellectual Property Provisions).

[Insourcing Shall have the meaning set forth in 
[Section…]/[the Glossary of Terms] of Annex B 
(Technical Specifications)].

Intellectual Property Has the meaning set forth in Section 1.1 of Annex 
C (Intellectual Property Provisions).

Irregularity Means any infringement of a provision of European 
Union law resulting from an act or omission by an 
economic operator which has, or would have, the 
effect of prejudicing the European Union’s budget 
or a budget managed by the European Union.

ITER Agreement Has the meaning set forth in the recitals.
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ITER Annex on Information and 
Intellectual Property

Has the meaning set forth in Section 2.3 of Annex C 
(Intellectual Property Provisions).

[ITER Immunities and Privileges 
Agreement

Agreement on the Privileges and Immunities of the 
ITER International Fusion Energy Organization 
for the Joint Implementation of the ITER Project4 
(AD02)]

ITER IO ITER International Fusion Energy Organization
Kick-Off Meeting Is defined in Applicable Document AD01 (Supplier 

Project Management and Quality Requirements).
Mission Means the travel necessary for performance of the 

Contract. 
[Mission Statement The document containing a Contractor’s 

declaration about the Mission expenses to be 
submitted after completion of the Mission)].

Nonconformity Is defined in Applicable Document AD01 (Supplier 
Project Management and Quality Requirements).

[Non-Disclosure Agreement Shall have the meaning set forth in Article II.23 
(Confidentiality)]

Notice of Referral Has the meaning set forth in Article II.26.226 
(Settlement of Disputes).

[Options Has the meaning set forth in Article Error! 
Reference source not found. (Options).]

[Outsourcing Shall have the meaning set forth in 
[Section…]/[the Glossary of Terms] of Annex B 
(Technical Specifications)].

Party Means contracting party to the Contract.
(z) [Performance Guarantee Has the meaning set forth in Article II.5.6 

(Guarantees).] 
[Pre-financing Payment Has the meaning set forth in Article I.7.1 (Pre-

financing Payment).]
Professional Conflicting Interest Means a situation in which the Contractor’s 

previous or ongoing professional activities affect its 
capacity to perform the contract to an appropriate 
quality standard.

Project Manager Has the meaning set forth in Article I.100 
(Representatives). There is one Project Manager 
appointed by Fusion for Energy and one Project 
Manager appointed by the Contractor.

[Protection Important Activity (PIA) Has the meaning set forth in the Supplier Nuclear 
Safety Management Requirements (AD10)]

[Protection Important Component 
(PIC)

Has the meaning set forth in the Supplier Nuclear 
Safety Management Requirements (AD10)]

[Recurrent Refusals Means, for the purpose of Article I.4.6, refusals [in 
a sequential or non-sequential order]: (i) of a Task 
Offer associated to one or more Task Orders 
following a disagreement with a Task Offer or (ii) 
by the Contractor to observe the obligations and 
deadlines set out in Article I.4.2 or in Article I.4.4.

Referral Notice Means the formal document notified by a Party to 
the other for resolution of a Dispute by the Senior 
Representatives of the Parties.

Release Note Has the meaning set forth in section II.6 of 
Applicable Document AD01 (Supplier Project 

4 OJ L 358, 16.12.2006, p. 62
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Management and Quality Requirements).
Remedial Action Has the meaning set forth in Applicable Document 

AD01 (Supplier Project Management and Quality 
Requirements). 

Representatives of Fusion for Energy Has the meaning set forth in Article II.8.2 (Checks 
and Access Rights).

Senior Representative Means a representative of either Party at a senior 
executive level, appointed by that Party to attempt 
to resolve any Dispute in accordance with Article 
II.26.2 (Settlement of Disputes).

Significant Organisational Change Means any of the following events: (i) the sale of 
more than 50% (fifty percent) of the Contractor’s 
authorized or issued capital stock or any equivalent 
thereof, (ii) the sale, lease, exchange, or other 
disposition of all or substantially all of the 
Contractor’s assets, (iii) the merger, consolidation, 
or reorganization of the Contractor with or into 
another entity, (iv) the change of a Subcontractor 
[or Qualified Provider]; (v) a change in the 
Contractor’s legal, financial, technical or 
organisational situation which could adversely 
affect, alter, or impair the rights and/or interests of 
Fusion for Energy under or pursuant to the Contract 
and (vi) where the Contractor is a consortium, also 
any of the following: (i) a change in the lead firm 
representing the consortium, or (ii) a change in the 
composition of the consortium. Where the 
Contractor is a consortium, all events under (i) to (v) 
refer to any of its members. 

Specific Contract Shall mean any contract implementing the Contract 
and subject to its terms and conditions.

Specific Contract Price Shall have the meaning set forth in Article I.5.2 
(Prices).

Staff Means individuals involved in performance of the 
Contract. It includes the individuals employed or 
hired by the Contractor from time to time. 

Subcontractor Means an economic operator, that is not a Party to 
the Contract and that enters into a legal 
commitment with the Contractor to perform part of 
the Contract.

Substantial error Means any infringement of a contract provision 
resulting from an act or omission, which causes or 
might cause a loss to the Union’s budget.

[Qualified Provider Means any economic operator other than 
Subcontractor, who does not perform part of the 
Contract, but who enters into a legal commitment 
with the Contractor to provide resources that will 
be used for the performance of the Contract [as 
follows: insert criteria (volume, amount, type of 
material/ or list of Qualified Providers).] ]

Total Contract Price Is defined in in Article I.5.1 (Prices).
[Unavailable Is defined in Article I.4.6 (Implementation of the 

Contract).]
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I.2. SCOPE

I.2.1. The scope of the Contract is the provision of [•] as described in Annex B (Technical 
Specifications) (the “Service”).

I.2.2. The Signature of the Contract imposes no obligation on Fusion for Energy to purchase. 
Only implementation of the Contract through Specific Contracts is binding on Fusion 
for Energy. All Specific Contracts signed pursuant to the Contract shall conform to the 
terms set out therein.

I.2.3. The Contract does not confer on the Contractor any exclusive right to provide the 
Services to Fusion for Energy but the Contractor shall provide them, if requested by 
Fusion for Energy.

I.2.4. The Contractor shall provide the Service in accordance with the provisions of the 
Contract and the applicable Specific Contract.

I.3.  ENTRY INTO FORCE AND DURATION

I.3.1. The Contract shall enter into force on the date on which it is signed by the last Party 
(the "Commencement Date"). 

I.3.2. Performance of the Contract may under no circumstances begin before the 
Commencement Date. Execution of the tasks described in Article I.2 (Scope) shall 
under no circumstances begin before the date on which the related Specific Contract 
enters into force. The Contractor shall perform the Specific Contract in accordance 
with the milestone dates provided for in the Specific Contract.

I.3.3. The Contract is concluded for a period of [number which in total, including any 
renewal, may not exceed 48 (forty-eight) months in principle] months with effect from 
the Commencement Date, without prejudice to Article I.17 (Survival of Obligations). 
No Specific Contract shall be signed after the expiration of the Contract. 

I.3.4. The Contract shall continue to apply to Specific Contracts being executed after its 
expiration until completion of the mutual obligations of the Parties. Specific Contracts 
shall not be executed later than [6 (six)/12 (twelve) months after its expiry]. [The 
period of execution of the Specific Contracts may be extended only with the express 
written agreement of the Parties before such period elapses].

I.3.5. [The Contract shall be renewed automatically up to [number] times under the same 
conditions, unless written notification to the contrary is sent by one of the Parties and 
received by the other [three/four/five/six] months before expiry of the period indicated 
in Article I.3.3 or the period of renewal. Renewal does not imply any modification or 
deferment of existing obligations.]  

I.4. IMPLEMENTATION OF THE CONTRACT

I.4.1. For the implementation of the Contract, Fusion for Energy shall detail the specific 
Service to be provided in a Task Order [sent to the Contractor who is ranked first in 
the cascade]. The Task Order sets out the maximum period available for execution of 
the tasks of the Service.

I.4.2. Within [the period of time provided in the Task Order which shall not be less than 
[number] Days /  [number] Days5] of the sending of the Task Order to the Contractor, 
Fusion for Energy shall receive an offer in reply to the Task Order including the 

5 Instruction: Contractors should have a reasonable time to prepare the Task Offer. By default, a period of 14 
(fourteen) Days can be foreseen but a different period of time is possible for example to take into account the 
complexity of the Task Offer to be prepared. 
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breakdown of resources to be allocated for its execution and the Specific Contract 
Price (the “Task Offer”).

I.4.3. After having evaluated the appropriateness of the Task Offer with the Contractor, also 
as a result of discussions carried out with the Contractor, if the need arises, Fusion for 
Energy may send the Contractor the Specific Contract.

I.4.4. Within [[number] Days / the period of time provided by Fusion for Energy which shall 
not be less than [14 (fourteen)] Days] after reception of the Specific Contract, the 
Contractor shall send it back to Fusion for Energy duly signed and dated.

I.4.5. In case Fusion for Energy does not receive (i) the Task Offer in accordance with 
Article I.4.2 and/or (ii) the Specific Contract signed in accordance with article I.4.4, 
Fusion for Energy is entitled to terminate the Contract in accordance with Article II.19 
(Termination by Fusion for Energy for Cause). 

I.4.6. In case of disagreement with the Task Offer, justified in writing, or failure to submit 
(i) a Task Offer in accordance with Article I.4.2 and/or (ii) the Specific Contract 
signed in accordance with article I.4.4, Fusion for Energy may request the provision of 
the Specific Services from another economic operator without the Contractor being 
entitled to any compensation. 

[Specific provisions for Multiple Framework Contract in Cascade: In case of cascade, please delete 
article 1.4.6 and replace it by the following text]]:

[[Fusion for Energy is entitled to request the provision of the specific Services defined in 
the Task Order from the next contractor in the cascade if the Contractor is declared 
Unavailable without the Contractor being entitled to any compensation. A Contractor is 
considered Unavailable in the following cases:

(a) the Contractor fails to observe the obligations and deadlines set out in article I.4.2 or 
in article I.4.4, or 

(b) the Task Offer is incomplete or the Parties cannot agree on the Task Offer, the 
allocation of resources, the prices or 
[technical/safety/quality/management/contractual/(…) issues] within 30 (thirty) 
Working Days from reception of the Task Offer, or

(c) the Contractor is in a situation of Conflict of Interest or Professional Conflict of 
Interest with regard to the specific Services set out in the Task Orders, after having 
given the opportunity to the Contractor to submit its observation; or

(d) in case of Failure to Perform as defined in Article I.1(Definitions) in the 
implementation of a Specific Contract. In such case, the same Task Order will be sent 
to the next contractor in the cascade. In case of Failure to Perform, Fusion for Energy 
shall be entitled to terminate the Specific Contract in accordance with paragraph (j) 
of Article II.19 (Termination by Fusion for Energy for Cause). 

[Recurrent Refusals constitute a breach of a substantial Contract obligation. In case of 
Recurrent Refusals, Fusion for Energy shall be entitled to terminate the Contract and/or 
any Specific Contract, in accordance with Article Error! Reference source not found. 
(Termination by Fusion for Energy for Cause).].

If all the Contractors in the cascade are considered Unavailable in accordance with this 
Article, Fusion for Energy is entitled to request the provision of the Specific Services to 
another economic without the Contractor being entitled to any compensation. ]

I.5. PRICES

I.5.1. The maximum total amount payable by Fusion for Energy under the Contract 
[including all [Options],[ Mission expenses] under all Specific Contracts] shall not 
exceed EUR [amount in figures and in word] (the “Total Contract Price”). The Total 
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Contract Price is an overall ceiling which must in no way be construed as a 
commitment on Fusion for Energy to purchase for the Total Contract Price. 

I.5.2. The Specific Contract shall include the maximum total amount to be paid by Fusion 
for Energy for each Specific Services and/or goods (“Specific Contract Price”). The 
Specific Contract Price covers the provisions of all the tasks of the Specific Service 
and execution of all related obligations in accordance with the conditions of the 
Contract. 

I.5.3. [The amount[s] payable by Fusion for Energy for the Options is [indicated in the 
Specific Contract/as follows] : 

(a) Option 1: EUR [amount in figures and words] [broken down in EUR [amount in 
figures and words] per month/week/Day/XX];

(b) Option 2: EUR [amount in figures and words] [broken down in EUR [amount in 
figures and words] per month/week/Day/XX].

(c) […]

I.5.4. Prices are calculated on the basis of the [unit] prices listed in the Annex G 
(Contractor’s Tender). 

I.5.5. [Mission expenses shall be reimbursed in accordance with Article II.4 
(Reimbursement of Mission Expenses) [only for Mission necessary to perform the 
tasks set out in section [.] of Annex B (Technical Specifications)/only for Missions to 
[place and purpose] which are necessary for performance of the Contract], up to a 
maximum of [amount in figures and words].] [The Contractor shall provide a Mission 
Statement declaring that the Mission was performed and providing the details listed in 
article II.4.6 to be accepted by Fusion for Energy. [Accommodation expenses not 
related to a Mission shall not be reimbursed. Travel time shall not be considered as 
working time.]

I.6. [INDEXATION

I.6.1. [N/A] or [From the second anniversary of the Commencement Date, indexation may 
be applied to the Unit Prices/prices as listed in the Contractor’s Tender (Annex G) 
once a year, at the request of one of the Parties. The request must be made in writing 
and must be received by the other Party at the latest on 30 September of the year prior 
to the Calendar Year from which the application of indexation is requested.

I.6.2. The indexation applies to the Unit Prices/prices from the second anniversary of the 
Commencement Date. Any subsequent indexation applies from the beginning of the 
Calendar Year following the request. The Specific Contract Prices shall be based on 
the revised Unit Prices/prices effective on the date F4E sends the invitation to submit a 
Task Offer.   

I.6.3. The indexation coefficient is determined by application of the following formula using 
[indicate appropriate index as defined in Indexation Policy] published by [see 
Indexation Policy: e.g. the Office for Official Publications of the European Union in 
the EUROSTAT monthly bulletin at http://www.ec.europa.eu/eurostat]. 

𝐼 = [𝐴 + 𝐵 
𝑛1(𝑟)
𝑛1(𝑜) + 𝐶

𝑛2(𝑟)
𝑛2(𝑜) + 𝐷

𝑛3(𝑟)
𝑛3(𝑜) +  …]

where:

I = the indexation coefficient (rounded to 8 decimals). 

A = [the portion of the Contract that is not indexed].

http://www.ec.europa.eu/eurostat].
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B, C, D = [the portion(s) of the Contract that is/are indexed]

n1(r), n2(r), n3(r) = the current indexes. Each of them is an average calculated on the 
basis of the last 3 indexes published by 30 September prior to the Calendar Year in 
which the indexation coefficient applies.

n1(o), n2(o), n3(o) = the base indexes [indexes for the month corresponding to the 
tender submission deadline];

I.6.4. Specific Contract Prices are not subject to revision during the lifetime of the Specific 
Contract, regardless of any variations in the price of materials, equipment, or labour, 
except as otherwise stipulated in the Specific Contract.       

I.6.5. Where the Contractor fails to fulfil its obligations by the completion date of the 
Contract, and the delay is not caused by Fusion for Energy or a Force Majeure, the 
Contractor is not entitled to request the application of a new indexation for the period 
following the completion date.] 

I.7. PAYMENT ARRANGEMENTS

I.7.1. [Pre-financing Payment

[Pre-financing payment is not applicable to this Contract.]

[Unless otherwise specified in the Specific Contract, Fusion for Energy shall pay the 
Contractor a pre-financing payment of EUR [amount in figures and words] 
[corresponding to 10/20/30 % (ten/twenty/thirty percent)] of the amount referred to in 
Article [I.5.2 (Specific Contract Price)]] (the "Pre-financing Payment"), within 30 
(thirty) days of receiving the corresponding valid invoice.] 

[Fusion for Energy will only pay, if it has received a duly constituted financial 
guarantee in the form provided in the Applicable Documents AD03 (Pre-financing 
Guarantee Form) equal to the amount of the Pre-financing payment].]

I.7.2. Interim Payment(s)

[Interim payment is not applicable to this Contract.]

[Unless otherwise specified in the Specific Contract, Fusion for Energy shall pay the 
Contractor an interim payment of EUR [amount in figures and words] [corresponding 
to [] % ([] percent) of the amount referred to in Article [I.5.2] [minus the Pre-
financing Payment [if applicable]/minus [a percentage] of the Pre-financing 
Payment], in accordance with II.2, upon receipt of:

1)  an invoice;

2) the ADP related to milestone [] referred to in Section [] of Annex B 
(Technical Specifications).

[No Interim Payment shall be made unless the duration of the Specific Contract 
exceeds [6 (six) months]].

I.7.3. Payment of the Balance

Fusion for Energy shall pay the Contractor the balance due of the Specific Contract 
Price, in accordance with article II.2 (Acceptance and Approval of an Acceptance 
Data Package Linked to Payments), upon receipt of:

1) An invoice, and  

2) the ADP) related to milestone [] referred to in Section [] of Annex B (Technical 
Specifications).

I.7.4.  [Payment of the Options

In case specific payment modalities for Option are necessary, please indicate them here 
or refer to the Specific Contract.]
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I.8. GUARANTEES

[Guarantees are not applicable] 

I.8.1. [If the amount of the Pre-financing payment equals or exceeds EUR 300,000 (three 
hundred thousand Euro), the Contractor must provide a Pre-Financing guarantee for 
the amount of EUR [amount in figures and in words] in accordance with the 
conditions laid down in Article II.5 (Guarantees).][By derogation to Article II.5.2 
(Guarantees), the Pre-financing Guarantee may be replaced by a first demand 
guarantee by a third party, after prior acceptance by Fusion for Energy and subject to 
the conditions it determines].

I.8.2. [A Performance Guarantee constituted in accordance with the conditions laid down in 
Article II.5(Guarantees) is requested for an amount equal to [5/10% (five/ten percent) 
of the Specific Contract Price6]. By derogation to Article II.5.2 (Guarantees), the 
Performance Guarantee may be replaced by a first demand guarantee by a third party, 
after prior acceptance by Fusion for Energy and subject to the conditions it 
determines]. 

I.8.3. [A Retention money guarantee is requested for an amount equal to [5/10% (five/ten 
percent) of the Specific Contract7 and constituted by a corresponding deduction from 
the final payment. At the request of the Contractor and subject to approval by Fusion 
for Energy, the deduction on payment may be replaced by a first demand bank 
guarantee in accordance with the conditions laid down in Article II.5 (Guarantees).

I.9. BANK ACCOUNT

I.9.1. Payments shall be made to the following Contractor’s bank account denominated in 
Euro:

Name of bank: [complete]
Address of branch: [complete]
Account holder: [complete]

IBAN code: [complete]

I.9.2. Any request for modification of the Contractor’s bank account shall be made by letter 
duly accompanied by all the supporting documents. Unless otherwise indicated by 
Fusion for Energy, any modification of the Contractor’s bank account shall be 
approved in DACC.

I.10. REPRESENTATIVES 

I.10.1. Fusion for Energy’s Project Manager

Fusion for Energy appoints the following Project Manager for the Contract.

[insert name of Project Manager8]

6 Instructions: Select a percentage in figures and words. The performance guarantee shall be at least 5% but 
may not exceed 10 % of the Specific Contract price. As a rule, a Performance Guarantee is not requested 
for the Framework Contract itself but for a given Specific Contract.

7 Instructions: Selecta percentage in figures and words. The retention money guarantee shall be at least 5% but 
may not exceed 10 % of the Specific Contract Price. As a rule, a Retention Guarantee is not requested for 
the Framework Contract itself but for a given Specific Contract.

8 Instructions: F4E’s project Manager must have a proper financial delegation according to F4E delegation 
scheme
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The acts and decisions of the Project Manager of Fusion for Energy shall only bind 
Fusion for Energy within the limits set out in the Contract, if made in writing and duly 
signed by the Project Manager.

I.10.2. Contractor’s Project Manager

The Contractor nominates [name] its Project Manager responsible for coordinating the 
performance of the Contractor’s obligations under the Contract and the Specific 
Contract. The Contractor’s Project Manager shall have the authority to perform such 
tasks and to represent the Contractor under the Contract.

[The Contractor nominates the following additional key persons:

Technical person responsible for []: [name];

[Commercial person responsible for []: [name]].

The Contractor’s Project Manager is the main contact point regarding any issue raised 
in connection with the implementation of the Contract or performance of the Specific 
Contract.

I.10.3. The Parties shall give prior written notice of any modification of their Representatives 
listed in this Article at least 15 (fifteen) days prior to any modification.

I.10.4. Any modification of the Contractor’s Project Manager and/or additional key persons 
shall be subject to prior written approval by Fusion for Energy. 

I.10.5. All communications between the Contractor and Fusion for Energy shall be in 
accordance with the following arrangements: 

Fusion for Energy Contractor

[name of the Project Manager]

Contract number: [] 

The European Joint Undertaking for the 
Development of ITER and Fusion 
Energy (‘Fusion for Energy’)

C/ Josep Pla 2

Torres Diagonal Litoral

Building B3

08019 Barcelona

Spain

[include address]

For technical matters

[Insert Title.]: [name]

In copy to: [name]

[and add the Commercial Manager M in 
case the technical matters have a 
commercial impact]

Project Manager or its office: [name]

[In copy to: additional key persons 
[name(s)]]

For commercial matters
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[Insert Title]: [name]

In copy to: [Insert Title] [name]

Project Manager or its office: [name]

[In copy to: additional key persons 
[name(s)]]

I.11. LIABILITY

I.11.1. Contractor’s Liability

The Contractor is liable to Fusion for Energy for any loss or damage arising directly as 
a result of the performance or breach of the Contractor's obligations under the 
Contract and any Specific Contract. The Contractor’s liability under the Contract and 
under any Specific Contract shall not exceed [the sum of the Specific Contract Prices 
of the Specific Contracts signed [with this Contractor]/ [one time] the Specific 
Contract Price],  subject to the sole exceptions set out below. [Should the sum of the 
Specific Contract Prices be less than [amount in figure and words], the Contractor’s 
total liability shall not exceed [amount in figure and words not higher than the Total 
Contract Price].

Notwithstanding any other provision of the Contract, the Contractor shall remain 
liable, without limitation to the amount, for the following:

(a) damage or loss caused by gross negligence or wilful misconduct of the Contractor, 
its Staff, or any Subcontractor or its Staff;

(b) personal injuries or death caused by the Contractor, its Staff, or any Subcontractor 
or its Staff;

(c) damage or loss resulting from non-compliance with an applicable mandatory law 
or infringement of intellectual property rights of a third party.

I.11.2. Third Party Actions

If a third party brings any action or claim against Fusion for Energy in connection 
with the implementation of the Contract or performance of a Specific Contract, the 
Contractor must assist Fusion for Energy in the legal proceedings, including by 
intervening in support of Fusion for Energy, upon request.

If Fusion for Energy’s liability towards the third party is established and such liability 
is caused by the Contractor, during or as a consequence of the Contractor’s 
performance under the Contract or Specific Contract, the Contractor shall be liable, 
without any limitation as to the amount. 

The indemnification shall not exceed the amount of damage and costs sustained by 
Fusion for Energy as a result of the third party action within the meaning of this 
Article.

The ITER IO is not considered a third party for the purposes of this Article, unless the 
damage or loss suffered by the ITER IO was caused by the Contractor’s wilful 
misconduct or gross negligence. In such a case, the Contractor’s liability is limited to 
the amount indicated in Article I.11.1, subject to the exceptions mentioned therein.

I.11.3. Group of Economic Operators

If the Contractor is a group of economic operators, with or without legal personality, 
each of the economic operators forming such group is jointly and severally liable to 
Fusion for Energy for any loss or damage arising as a result of the performance or 
breach of the Contractor’s obligations by any of them, under the conditions 
established in Article I.11.1.

I.11.4. Fusion for Energy’s Liability
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Notwithstanding anything to the contrary in this Contract, Fusion for Energy shall not 
liable for any loss or damage sustained by the Contractor during or as a consequence 
of performance of the Contract, unless the loss or damage was caused by wilful 
misconduct or gross negligence of Fusion for Energy.

Fusion for Energy is not liable for any loss or damage caused by the Contractor, 
including any damage or loss to a third party during or as a consequence of 
performance of the Contract.

I.11.5. [Nuclear Liability

The Parties hereby acknowledge that nuclear fusion installations are currently not 
covered by international nuclear liability conventions and that ITER IO assumes, by 
virtue of the declaration in the Applicable Documents (AD04-Declaration regarding 
Nuclear Liability of ITER IO), the responsibility of a nuclear operator for 
indemnifying the Contractor in the event of claims, damage and losses caused by 
radiological damage arising from a nuclear incident as defined by the Paris 
Convention ‘Third Party Liability in the Field of Nuclear Energy’ of 29 July 1960, as 
amended by the Additional Protocol of 28 January 1964 and by the Protocol of 16 
November 1982.]

I.12. INSURANCE

I.12.1. The Contractor shall take out suitable insurance against risk and damage or loss 
relating to the implementation of the Contract and performance of the Specific 
Contracts as required by the relevant applicable legislation as well as any additional 
insurance policy reasonably required by the best practices in the industry, taking into 
account the specificities of the Contract and the Specific Contracts.

I.12.2. [In any case, without limiting the obligation defined in Article I.12.1 (Insurance), the 
Contractor shall effect and maintain the following insurance in accordance with the 
standards defined above:

(a) Third party and public liability insurance to cover the liability the Contractor may 
incur relating to performance of the Contract, with a limit of indemnity of at least 
EUR [x] for any single occurrence and at least EUR [x] in the yearly aggregate, 
notwithstanding any termination of the present Contract or Specific Contract.

(b) Professional indemnity insurance without unusual or onerous conditions or 
excesses to cover  the liability the Contractor may incur relating to performance of 
the Contract, including, if applicable, joint and several liability of the members of 
the group and in particular for any act, error, or omission due to negligence in the 
performance of the obligations and commitments to be undertaken in accordance 
with the Contract, design of the works and faulty execution, with a limit of 
indemnity of not less than EUR [x] for any single occurrence and of not less than 
EUR [x] in the yearly aggregate, notwithstanding any termination of the present 
Contract or Specific Contract].

(c) [Employer’s liability insurance with limit of no less than Euro [x] per accident for 
bodily injury or disease.]

I.12.3. The insurance policies listed above shall cover the duration of the obligations of the 
Contractor and allow direct payment of the compensation for the insured damage 
suffered. The Contractor shall provide the necessary support for the execution of the 
policy, including payment of self-insured retentions or deductibles, in case such 
payments are necessary.

I.12.4. Upon request, the Contractor shall provide evidence of effective insurance coverage 
[including the policies listed in article I.12.2]  to Fusion for Energy and, in any case, 
shall timely inform Fusion for Energy in case of modification to the mentioned 
policies.
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I.12.5. For avoidance of doubt, demonstration by the Contractor of the fulfilment of this Article 
I.12 and disclosure of effective insurance coverage to Fusion for Energy does not in any 
way relieve the Contractor from its other obligations and from its liability under the 
Contract.

I.12.6. [Contract Implementation on the ITER site in Cadarache

[N/A] or [Specific requirements apply in case of Contract implementation in the ITER 
Site in Cadarache, including where the Contract contains assembly and Installation 
activities on the site. Please add the relevant provision such as:

[The ITER Organization has contracted a construction insurance policy to cover the 
risk of physical loss or damage to the building and equipment for the duration and 
according to the terms set out in the insurance certificate annexed to the Contract as 
AD05 [Insurance Certificates]. Fusion for Energy has no obligation to cause such 
insurance policy to be maintained until the Items are accepted in accordance with the 
Contract.

Insurance indemnification is jointly handled by Fusion for Energy and the ITER 
Organization in accordance with the insurance claims procedure and managed 
through the insurance claims officer, with payment to be made to the insured which 
suffered the loss. The deductible is borne by the insured party, without any 
determination of the liability for the damage. 

The insured party bearing the deductible shall be responsible for recovering such 
deductible from any other liable person, without any impact on the implementation of 
the Contract. In case of several contractors suffering the loss, the deductible is shared 
pro rata between the contractors.

Fusion for Energy has the right to modify unilaterally the terms contained in AD05 
[Insurance Certificates] by means of a written notice sent 30 (thirty) days prior to the 
entry into force of such modification. If required by Fusion for Energy, the Contractor 
shall take out any supplementary insurance. If the Contractor incurs additional Cost 
as a result of such modification, it shall be entitled to payment of these Costs to the 
extent they are reasonable upon submission of the relevant evidence in a Deviation 
Request.]

I.13. LIQUIDATED DAMAGES

I.13.1. Where the due date is not met for [Deliverables/milestones [] defined in Section [] 
of Annex B (Technical Specifications)/defined in the Specific Contract] [or the 
implementation of the Corrective Actions related to an ADP linked to a payment as per 
due date notified in writing by Fusion for Energy] and the delay is not attributable to 
an act or omission of Fusion for Energy, Fusion for Energy may impose liquidated 
damages amounting to []% ([] percent) of the [e.g. Specific Contract Price] per 
[day/week/month] of delay. The maximum amount of liquidated damages Fusion for 
Energy may apply per Specific Contract is defined in the Specific Contract. The 
maximum amount of liquidated damages Fusion for Energy may apply for all Specific 
Contracts in the aggregate is 10% (ten percent) of the Total Contract Price. Fusion for 
Energy may, at its sole discretion, apply a lower amount. [For each incomplete 
[week/month] of delay, the amount of liquidated damages is determined on a pro-rata 
working day basis].

I.13.2. Without prejudice to Fusion for Energy’s right to terminate the Contract in accordance 
with Article II.1919 (Termination by Fusion for Energy for Cause), the liquidated 
damages payable under this Article constitute the sole remedy available to Fusion for 
Energy in respect of delay up to the maximum amount indicated in Article I.13.1. 
From the Day the maximum amount of payable liquidated damages is reached, Fusion 
for Energy shall be entitled to compensation for any loss or damage resulting from any 
additional delay attributable to the Contractor, under the conditions set out by Article 
I.111 (Liability).
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I.13.3. Fusion for Energy shall formally notify the Contractor of its intention to apply 
liquidated damages and the corresponding calculated amount. The Contractor has 30 
(thirty) Days following the date of receipt of the Notification to submit observations or 
any longer period communicated by Fusion for Energy. Failing that, the decision 
becomes enforceable the Day after the time limit for submitting observations has 
elapsed. If the Contractor submits observations, Fusion for Energy, taking into account 
the relevant observations, shall notify the Contractor of: (a) the withdrawal of its 
intention to apply liquidated damages; or (b) its final decision to apply liquidated 
damages and the corresponding amount.

I.13.4. The Parties expressly agree and acknowledge that any amounts payable under this 
Article I.133 represent a reasonable estimate of fair compensation for the damages and 
losses that may be reasonably anticipated by Fusion for Energy from the above-
mentioned delays of the Contractor.

I.14. INTELLECTUAL PROPERTY

The provisions of Annex C (Intellectual Property Provisions) are applicable.

I.15. PROCESSING OF PERSONAL DATA

I.15.1. Processing of personal data by Fusion for Energy

For the purpose of Article II.11:

(a) the Data Controller is [ insert Fusion for Energy responsible “organizational 
entity”, i.e. unit/function (.................@f4e.europa.eu).]

(b) the data protection Privacy Notice (PN) is available at: [insert the respective 
PN(s) on procurement / contract implementation / claims etc.]

I.15.2. Processing of personal data by the Contractor

For the purpose of Article II.11:

(a) the subject matter and purpose of the processing of personal data by the Contractor 
are [provide a short and concise description of the subject matter and purpose];

(b) The localisation of and access to the personal data processed by the Contractor 
shall comply with the following9:

i. the personal data shall only be processed within the [territory of the European 
Union] and will not leave that territory; 

ii. the data shall only be stored (incl. back-up storage) in data centres or similar 
premises, located within the territory mentioned above under (i). Every 
additional data storage and/or treatment location within the European Union 
Member States or within the territory of a Member of Fusion for Energy 
envisaged during the period of implementation of the Contract, must be 
communicated in advance to Fusion for Energy; 

iii. the Contractor may not change the location of data processing without the prior 
written authorisation of Fusion for Energy;

iv. any transfer of personal data under this Contract to third countries or 
International Organisations shall fully comply with the requirements laid down 
in Chapter V of Regulation (EU)2018/1725.]

9 This clause may be further adapted on the basis of a risk assessment related to the processing of personal data 
for the relevant contract.

mailto:.................@f4e.europa.eu
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I.16. APPLICABLE LAW

The Contract shall be governed by the Community and European Union law, 
complemented by national substantive law of Spain, other than its rules of private 
international law (conflict of law/renvoi rules). National substantive law of Spain shall 
prevail over the law of an autonomous Region. The Parties agree that the United 
Nations Convention on Contracts for the International Sale of Goods (CISG) adopted 
in Vienna on 11 April 1980 does not apply to the Contract.

I.17. SURVIVAL OF OBLIGATIONS 

Obligations which by their nature continue beyond the termination or expiration of the 
Contract, including, by way of illustration only and not limitation, those in Article I.11 
(Liability), Annex C (Intellectual Property Provisions), [Article I.19 (Warranty)], 
Article II.22 (Checks and Audits) and Article II.23 (Confidentiality), shall survive the 
termination or expiration of the Contract.

[OTHER SPECIFIC PROVISIONS]

I.18. [WARRANTY FOR LIMITED OCCURRENCES

[Without prejudice to Article Error! Reference source not found.9 (Warranty), the 
Contractor shall repair or replace the Items for [•] years from the acceptance of the 
Items by Fusion for Energy and for the following occurrences:

(a) [•] as defined in Annex B (Technical Specifications);

(b) [•] as defined in Annex B (Technical Specifications).]

I.19.[WARRANTY 

Obligation for the Contractor to correct mistakes, ambiguities or inconsistencies discovered 
after Final Acceptance up to a period of [1 (one) year] [and to repeat the performance of part 
of the services concerned] without additional payment].

I.20.[RULES ON ACCESS AND PRESENCE OF EXTERNAL CONTRACTOR STAFF FOR THE EXECUTION 
OF SERVICES IN FUSION FOR ENERGY’S PREMISES 

(a) [The Contractor shall, within 3 (three) calendar days prior to the envisaged 
beginning of the work on Fusion for Energy premises, submit to Fusion for Energy 
the list of his employees he will entrust with the execution of the onsite Services, 
transmitting for each Person information on name, first name, date and place of 
birth, profession, and residence.

(b)Persons may only have access to Fusion for Energy premises with a permit that 
has been delivered to them personally by Fusion for Energy. This permit shall be 
constantly visible to allow the person to be identified. Fusion for Energy reserves 
the right not to accept unwelcome persons on its premises, at his discretion, by 
informing the Contractor. The Contractor shall make sure that the permit is 
returned to Fusion for Energy at the end of the services.

(c) The working hours of the Contractor’s personnel must be included in Fusion for 
Energy’s opening time, which is as follows: Monday-Friday: 8.00 to 20.00. The 
Contractor will receive the list of days regarded as bank holidays by Fusion for 
Energy, apart from Saturdays and Sundays. Dispensation to the above-mentioned 
timetable shall be possible only with the authorisation granted on a case by case 
basis by the representatives of Fusion for Energy.

(d)Each of the Contractor’s employees accepted for services at Fusion for Energy 
premises shall remain a direct employee of the Contractor at all times during the 
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period of such services. It is expressly agreed that such person shall not be 
considered an employee or agent of Fusion for Energy. The Contractor shall 
indemnify and hold harmless Fusion for Energy for any such claim by any such 
person. The relation of employment between the Contractor and his employee shall 
remain the same and shall not be altered by this Contract. At the end of the 
services at Fusion for Energy premises, the Contractor ensures that such 
employees leave the site.

(e) Fusion for Energy shall not be responsible for any payment to the Contractor’s 
employees for any cost or expenses incurred by him and/or his employees under or 
in connection with this Contract, in particular, Fusion for Energy shall not pay any 
salary, remuneration, reimbursement of travel and living expenses or the like to the 
Contractor’s employees. The Contractor shall indemnify and hold harmless Fusion 
for Energy from any such claim by his employees.

(f) Fusion for Energy may request the Contractor to recall a person from the Fusion 
for Energy’s premises when deemed appropriate and provide a justification. The 
Contractor shall immediately comply with such a request, and, if requested by 
Fusion for Energy, the Contractor shall substitute the recalled person by another 
employee.

(g)Each of the Contractor’s employees and/or Subcontractors (personnel) working in 
the premises of Fusion for Energy shall conform to any internal security, health 
and safety and information technology rules of Fusion for Energy, including the 
Information Systems Security Policy of Fusion for Energy that is made available to 
the Contractor before commencing any works in the premises of Fusion for 
Energy.

(h)The Parties declare and acknowledge that the Contractor’s employees and/or 
Subcontractors (personnel) working in the premises of Fusion for Energy shall by 
no means be (re)qualified as staff member of Fusion for Energy. The Contractor 
undertakes in agreement with Fusion for Energy to work out, implement and 
maintain appropriate measures to prevent such requalification.

(i) All property of the Contractor while at the Fusion for Energy premises shall be at 
risk of the Contractor and Fusion for Energy shall accept no liability for any loss 
or damage to that property or caused by that property except where any such loss 
or damage was caused or contributed to by any act, neglect or default of any 
employee of Fusion for Energy acting in the course of their employment. Fusion for 
Energy shall accept liability only to the extent to which such loss or damage is so 
caused or contributed to.]

I.21.[NON-DISCLOSURE AGREEMENT

I.21.1. In accordance with the Contractor’s obligations set out in Article Error! Reference 
source not found. (Confidentiality) and for each individual referred to in this Article, 
Fusion for Energy is entitled to request the submission of a signed Non-Disclosure 
Agreement on the basis of the template provided by Fusion for Energy (Annex [K]).]

I.22.[OFFICE SPACE, EQUIPMENT, HARDWARE AND SOFTWARE

I.22.1. Fusion for Energy will provide the office space, standard utilities and hardware and 
software as stipulated in Section […] of Annex B (Technical Specifications). All the 
office equipment, hardware and software provided by Fusion for Energy remains its 
property.  

I.22.2. The office equipment and hardware shall be given back to Fusion for Energy in 
accordance with Fusion for Energy’s instructions at the end of the relevant Specific 
Contract or Framework Contract.]
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I.23.[[SOFTWARE][HARDWARE] EXPENSES 

I.23.1. As stipulated in Section […] of Annex B (Technical Specifications), the Contractor 
shall be entitled to ask for a reimbursement of the costs incurred for purchasing and 
maintaining any [software tools][hardware] requested by F4E at Specific Contract 
during the period on which the Specific Contract/s requiring the use of such 
[tools][hardware] is/are in force.

I.23.2. The necessary [hardware][software licences and tools] to be procured and supplied 
by the Contractor for the performance of the Contract will be set out in the relevant 
Specific Contract. [The hardware shall be clearly listed in the Specific Contract. 
Specific terms, if needed, will be included in the relevant Specific Contract.] 

I.23.3. The Contractor shall include in the relevant Task Offer a proposal containing an 
estimated budget for the procurement of the [Software licences and tools][hardware] 
containing, if possible, 3 (three) quotation from the relevant market unless otherwise 
requested in the Task Order. After having evaluated the appropriateness of the 
proposal with the Contractor, also as a result of discussions carried out with the 
Contractor if the need arises, Fusion for Energy may approve the proposed budget or 
a revised budget. Subject to a subsequent prior written authorisation (email is 
allowed) by the Fusion for Energy and provided that the Specific Contract is already 
signed, the Contractor shall procure the [hardware][Software licences] at rates 
obtained competitively which shall not exceed the approved budget unless otherwise 
stipulated in the Specific Contract. 

I.23.4. Fusion for Energy shall reimburse the cost of the [Software licences and 
tools][hardware] provided that: 

I.23.4.1.1. such costs have been approved by Fusion for Energy in writing prior to 
being incurred by the Contractor and do not exceed the approved budget 
unless otherwise stipulated in the Specific Contract;

I.23.4.1.2. the relevant invoices are provided to show evidence of cost;

I.23.4.1.3. any other fee/expense shall not be reimbursed to the Contractor.

I.23.5. Fusion for Energy’s obligations related to the Software tools purchased by the 
Contractor shall be limited to reimbursement of their cost as per Article I.23.4 above.]

I.24.[ITEMS DELIVERED TO THE CONTRACTOR

I.24.1. All supplies delivered to the Contractor by Fusion for Energy or third parties 
designated by Fusion for Energy in connection with the Contract or any Specific 
Contract (Section [.] of Annex B (Technical Specification) (the “Free-Issue Items”), 
shall never become the property of the Contractor and shall be used only for the 
execution of the Contract and for no other purpose whatsoever, without prior approval 
in writing of Fusion for Energy. 

I.24.2. These Free-Issue Items are delivered [DAP (INCOTERMS 2021) to [the Contractor’s 
premises or another place of destination] on behalf of Fusion for Energy, ITER IO or 
another ITER project Member.

I.24.3. The Free-Issue Items will be clearly labelled and delivered with the official 
documentation mentioning that export is on behalf of the ITER IO. Articles 5 and 6 of 
the Applicable Document AD02 (Agreement on the Privileges and Immunities of the 
ITER International Fusion Energy Organization for the Joint Implementation of the 
ITER Project) for the Joint Implementation of the ITER project shall apply and then 
these items will be exempt from all duties and taxes.

I.24.4. For the Free-Issue Items belonging to Fusion for Energy, ITER IO or a Domestic 
Agency), the Contractor shall be responsible of the custom clearance and formalities, 
the unloading, and, as may arise, free storage on site. The transfer of risks to the 
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Contractor shall happen at the moment the Items are made available to him in 
accordance with the INCOTERMS referred to in I.24.2. 

I.24.5. From the moment of the transfer of risks, the Contractor shall bear the risks of any 
damage, loss, or destruction of any or all the supplies delivered on behalf of Fusion 
for Energy or another ITER project member (ITER IO or a Domestic Agency) that it 
has in its possession for execution of the Contract. The Contractor shall be 
responsible for providing surveillance and guarding for these Items at its expense until 
Final Acceptance of the goods in which the items delivered to him are incorporated.

I.24.6. Leftovers from sample preparation and the tested specimens shall be archived by the 
Supplier. Fusion for Energy shall have the right to instruct the Contractor to either:

(a) ship them to Fusion for Energy, or

(b) dispose of them.]

I.25. [QUALIFIED PROVIDERS

Article II.133 (Subcontracting) applies to Qualified Providers.]

[…]

[Other specific conditions may be envisaged subject to review by Legal Service.]
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II. GENERAL CONDITIONS

II.1. PERFORMANCE

II.1.1. General Performance Requirements

(a) The Contractor shall provide the Service with due skill, care and diligence, in 
accordance with the high professional standards that can be expected from an 
experienced contractor in the field of the Contract.

(b) The Contractor shall follow the instructions of Fusion for Energy given in writing 
by Fusion for Energy’s Project Manager. If the Contractor receives instructions 
that jeopardize the economic, expeditious and/or safe performance of the Contract 
or Specific Contract, it shall immediately call the attention of Fusion for Energy in 
writing thereto. However, if Fusion for Energy’s Project Manager repeats the 
instructions in writing, the Contractor shall execute them at the risk and expense of 
Fusion for Energy.

(c) The Contractor shall neither represent Fusion for Energy nor behave in any way 
that would give such an impression. The Contractor shall inform third parties that 
it and its employees do not belong to the European public service.

II.1.2. General Provisions Regarding the Contractor’s Staff

(d) The Contractor shall ensure that Staff implementing the Contract and performing 
the Specific Contract (including those of Subcontractors) have the professional 
qualifications, skills and experience required. The Contractor shall have sole 
responsibility for the Staff and has the obligation to manage the team performing 
the tasks under the Contract and Specific Contract.

(e) Upon request of Fusion for Energy, the Contractor shall justify the deployment of 
human resources, regarding the number and the professional qualification of Staff 
involved in the  performance of the Contract.

(f) The Contractor has the sole responsibility for complying with any applicable legal 
obligations with respect to its Staff and the Staff of its Subcontractor, notably 
those resulting from employment, tax, social security, health and safety legislation. 
The Contractor shall indemnify and hold Fusion for Energy harmless from any 
claim in that respect, including claims related to salary, tax, social security and 
health and safety obligations of the Contractor. If requested by Fusion for Energy, 
the Contractor shall submit copies of forms evidencing compliance with the 
aforementioned obligations.

(g) The Contractor shall keep at all times in the site the legally required books and 
records containing information on its Staff and those of its subcontractors working 
on the site. Fusion for Energy shall have access to the information contained in 
such registry book. 

(h) The Contractor shall ensure that: (1) Staff performing the tasks under the Contract 
may not be given orders directly by Fusion for Energy; and (2) Fusion for Energy 
may not, under any circumstances, be considered to be the Staff's employer and 
the said Staff shall undertake not to invoke in respect of Fusion for Energy any 
right arising from the contractual relationship between Fusion for Energy and the 
Contractor.

(i) The Contractor shall make all reasonable efforts to minimize the risk of labour-
related delays or disruption of the work. The Contractor shall promptly take all 
reasonable steps that may be available in connection with the resolution of 
violations of collective bargaining agreements or labour jurisdictional disputes. 
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The Contractor shall promptly inform Fusion for Energy in writing of any actual 
or potential labour dispute, known to the Contractor, that could materially affect 
the implementation of the Contract or performance of the Specific Contract 
(including by its subcontractors). Notwithstanding the foregoing, the settlement of 
strikes, walkouts, lockouts or other labour dispute shall be at the discretion of the 
Party having the difficulty.

(j) The Contractor shall replace a Staff member without delay in case an action or 
omission of that Staff member causes disruption or in case a Staff member does 
not have the expertise required by the Contract or a Specific Contract.

(k) Fusion for Energy has the right to request the replacement of any member of Staff, 
stating its reasons for so doing. Replacement Staff must have the necessary 
qualifications and be capable of performing under the same contractual conditions. 
The Contractor shall ensure the continuity of the service and the transfer of 
knowledge from the replaced Staff to the replacement Staff. The Contractor shall 
be responsible for any delay in the implementation of the Contract or performance 
of the Specific Contract resulting from the replacement of Staff.

II.1.3. Communication

(a) Communication relating to the Contract shall be in writing, in English, and shall 
bear the Contract number. 

(b) All communications shall be done by mail, DACC or email, save as otherwise 
provided in the Contract. The date of reception of ordinary mail is the date of its 
registration by Fusion for Energy.

(c) Any communication or document sent, notified or approved in DACC is 
considered as equivalent to a paper document in writing with a handwritten 
signature and shall be admissible as evidence in legal proceedings. 

II.1.4. Compliance during performance of the Contract

(a) The Contractor shall comply with the quality and management requirements laid 
down in the Annexes and Applicable Documents to the Contract and Specific 
Contract. 

(b) The Contractor shall comply with the minimum requirements provided for in the 
tender specifications. This includes compliance with applicable obligations under 
environmental, social and labour law established by European Union law, national 
law and collective agreements or by the international environmental, social and 
labour law provisions listed in Annex X to Directive 2014/24/EU10 and 
compliance with data protection obligations resulting from Regulation (EU) 
2016/679 and Regulation (EU) 2018/1725.

(c) The Contractor has the sole responsibility for taking the necessary steps to obtain 
any permit or licence required to provide the Service under the laws and 
regulations in force at the place where the Service is provided.

(d) The Contractor shall ensure compliance with the health and safety regulations, and 
standards applicable in the places where the Service is provided. Any Items 
supplied must comply with the health and safety regulations, standards and 
procedure applicable at the place of manufacture and at the place of delivery.

(e)  If the Contract involves Protection Important Components or Protection Important 
Activities, the Contractor must comply with the requirements set out in the 
Supplier Nuclear Safety Management Requirements (AD10). 

10 OJ L 94 of 28.03.2014, p. 65



26

(f) Where applicable, the Contractor shall be responsible for the implementation of 
the CE Markings requirements. 

II.1.5. Early Warning

(g) The Contractor shall promptly notify Fusion for Energy of any event or 
circumstance that affects or could reasonably be expected to affect the 
implementation of the Contract or performance of the Specific Contract. Unless a 
shorter period is foreseen in the Contract or Specific Contract, this notification 
must be done within 10 (ten) Days since the Contractor became aware of such 
event or circumstance or should have become aware of it.

(h) The Contractor is responsible for the costs and delays resulting from a breach of 
the early warning obligations as defined in this article.

(i) The Contractor shall use its best efforts to mitigate the effect of such event or 
circumstance on the implementation of the Contract or performance of the Specific 
Contract.

II.2. ACCEPTANCE AND APPROVAL OF AN ACCEPTANCE DATA PACKAGE LINKED TO PAYMENTS

II.2.1. Acceptance

Acceptance is the acknowledgment that the Service and the Deliverables are in 
compliance with the Contract and the Specific Contract.

Acceptance of the Service and the Deliverables is evidenced by a written 
communication to that effect or, in the case of a Deliverable linked to a payment, by 
the payment. 

Conformity shall be declared only if the conditions laid down in this Contract and in 
the Specific Contract are satisfied and the Service provided conform to Annex A 
(Management Specifications) and Annex B (Technical Specifications). 

Where, for reasons attributable to the Contractor, Fusion for Energy is unable to 
accept the Service or Deliverables, it shall notify the Contractor.

Approval of a Deliverable or a document by any means other than those set out in this 
Article II.2.1 shall not constitute an Acceptance within the meaning of this Contract. 

No obligation and/or responsibility of the Contractor under this Contract is released until 
Final Acceptance.

Acceptance is without prejudice to the rules on Liability in Article I.11.

II.2.2. Approval of the Acceptance Data Packages linked to payments

When the Contractor must submit an ADP linked to a payment, Fusion for Energy has 
60 (sixty) days from receipt of the relevant request for payment:

(a) to approve the ADP and make the payment; or

(b) to reject the ADP, require the Contractor to submit another ADP; or

(c) to make observations related to the ADP, require the Contractor to take Corrective 
Actions and suspend the time-limit for payment.

II.2.3. Rejection of the Acceptance Data Package linked to payments

Rejection of the ADP by Fusion for Energy must be based on objective reasons in 
accordance with the provisions of the Contract and the Specific Contract and be 
transmitted in writing to the Contractor.
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If Fusion for Energy rejects the ADP, the Contractor shall submit a new ADP which 
shall likewise be subject to the above provisions. The deadline for submission of any 
other ADP and other deadlines set out in the Contract or in the Specific Contract are 
not affected or deferred due to Fusion for Energy’s rejection of a given ADP.

II.3. GENERAL PROVISIONS CONCERNING PRICES AND PAYMENTS 

II.3.1. Prices include all expenses related to the implementation the Contract and 
performance of the Specific Contracts. All prices are fixed and firm, not subject to 
revision during the lifetime of the Contract or Specific Contract, regardless of any 
variations in the prices of materials, equipment or labour, except as otherwise 
stipulated in the Contract or in the Specific Contract. 

II.3.2. All prices are expressed in EURO.

II.3.3. Payments are made only if the Contractor has fulfilled all its contractual obligations by 
the date on which the request for payment is submitted.

II.3.4. Should the Contractor fail to perform its contractual obligations, Fusion for Energy 
may – without prejudice to its right to terminate the Contract or a Specific Contract, 
and any other remedies it may have at law– suspend, reduce or recover payments in 
proportion to the scale of the non-performance.

II.3.5. Unless otherwise indicated in the Contract or in a Specific Contract, Fusion for Energy 
has 60 (sixty) days from receipt of the ADP and the request for payment: (a) to 
approve the submitted Acceptance Data Package (ADP) and make the payment; or (b) 
reject it and request the Contractor to submit another ADP; or (c) to make 
observations, suspend the time-limit for payment and request the Contractor to take 
corrective actions.

II.3.6. Fusion for Energy may suspend the payment periods if the invoice is not admissible. 
An invoice is not admissible for the following reasons:

(a) the payment is not due in accordance with the Contract or the Specific Contract; or

(b) the Contractor has not produced the appropriate supporting documents or 
deliverables; or

(c) Fusion for Energy has observations on the documents or deliverables submitted 
with the invoice.

II.3.7. Each invoice submitted by the Contractor must contain the reference number of the 
Contract, the bank account as detailed in the Contract, the value added tax (VAT) 
registration number and, if applicable, a breakdown of the payment amount(s) as 
foreseen in the Contract or in the Specific Contract (before indexation) and the 
indexation amount.

II.3.8. In the event of doubt on the admissibility of the invoice, Fusion for Energy may 
suspend the time limit for payment for the purpose of further verification, including 
on-the-spot checks, in order to ascertain, prior to payment, that the invoice is 
admissible.

II.3.9. Fusion for Energy shall promptly notify the Contractor of a suspension of the time-
limit for payment and provide the reasons therefore. The suspension takes effect on the 
date Fusion for Energy sends the notification. The remaining payment period resumes 
from the date on which the reasons for suspension are removed. Where the suspension 
of payment exceeds two months, the Contractor may request Fusion for Energy’s 
decision on whether the suspension must be continued.

II.3.10.Payments shall be deemed to have been made on the date on which Fusion for 
Energy’s account is debited.

II.3.11.In the event of late payment, the Contractor is entitled to interest calculated using the 
European Central Bank’s (ECB) reference rate in force on the first Day of the month 
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in which the payment is due, increased by 8 (eight) percentage points. Interest is 
payable for the period starting on the Day following expiry of the time limit for 
payment up to the Day of payment. Suspension of payment by Fusion for Energy does 
not constitute late payment. When the calculated interest is lower or equal to EUR 200, 
it must be paid only if the Contractor requests it within two months of receiving late 
payment.

II.4. REIMBURSEMENT OF MISSION EXPENSES

II.4.1. Where provided for by Article I.5 (Prices), Fusion for Energy shall reimburse the travel, 
subsistence and accommodation expenses (Mission expenses) that are directly connected 
with a Mission, up to the maximum amount defined in article I.5 (Prices). 

II.4.2. Fusion for Energy’s written authorization is required before a Mission may be 
undertaken or a change to a Mission implemented. The Mission request must indicate 
the purpose of the Mission, the origin, the destination, the start date, the duration in 
Days, the names of the persons travelling and the estimated Mission expenses. Once the 
Mission is authorized, the Contractor shall make the necessary Mission arrangements 
without delay.

II.4.3. Missions expenses are reimbursed on the basis of the shortest itinerary to and the 
minimum number of overnight stays necessary at the destination for the Mission, as 
follows:

(a) Travel expenses:

- travel by air: the cost of an economy-class ticket;

- travel by boat or rail: the cost of a first-class ticket;

- travel by car: the cost of a first-class rail ticket for the equivalent journey on the 
same Day.

In case no public transport is available to travel to the destination, the cost of a rental 
car or taxi may be reimbursed on a case-by-case basis upon prior written authorization 
by Fusion for Energy.

(b) Subsistence Expenses

- For journeys of less than 200 km for a return trip, no subsistence allowance is 
payable;

- For journeys of at least 200 (two hundred) km for a return trip, a daily subsistence 
allowance is payable as a flat rate to cover all subsistence expenses, including but 
not limited to meals, local transport and transport to and from the airport or 
railway station, insurance and sundries.

(c) Accommodation expenses

For journeys of at least 200 (two hundred) km for a return trip and when an overnight 
stay at the destination is necessary for the Mission, an accommodation allowance is 
payable as a flat rate per night.

The subsistence and accommodation allowances applicable to the destination of the 
Mission are specified in the following website:  

https://industryportal.f4e.europa.eu/IP_PAGES/keyreference.aspx .   

II.4.4. Conversion between the euro and another currency is made at the daily euro exchange 
rate published in the Official Journal of the European Union or, failing that, at the 
monthly accounting exchange rate established by the European Commission and 
published on the website indicated hereafter, applicable on the day when it issues the 
payment order: https://ec.europa.eu/info/funding-tenders/procedures-guidelines-
tenders/information-contractors-and-beneficiaries/exchange-rate-inforeuro_en). 

https://industryportal.f4e.europa.eu/IP_PAGES/keyreference.aspx
https://ec.europa.eu/info/funding-tenders/procedures-guidelines-tenders/information-contractors-and-beneficiaries/exchange-rate-inforeuro_en
https://ec.europa.eu/info/funding-tenders/procedures-guidelines-tenders/information-contractors-and-beneficiaries/exchange-rate-inforeuro_en
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II.4.5. Unless otherwise indicated in the Contract, the request for reimbursement of Mission 
expenses shall be done as follows: 

(a) submission of signed Mission Statement, as part of the relevant ADP, detailing for 
each completed Mission the purpose of the Mission, the origin, the destination, the 
start date, the duration in Days and the names of the persons travelling, the travel 
expenses incurred as well as the subsistence and accommodation allowances due, as 
applicable, calculated on the basis of this Article, and 

(b) inclusion of the request for reimbursement of the Mission expenses in the invoice for 
an interim and/or balance payment. 

II.4.6. Fusion for Energy may request the Contractor to submit evidence of the declared travel 
expenses and invoice(s) for accommodation until the end of the period mentioned in 
Article II.22 (Checks and Audits). The Contractor shall provide this evidence within 2 
(two) weeks from the request by Fusion for Energy. 

II.5. GUARANTEES

II.5.1. If so required by Fusion for Energy, the Contractor shall provide a guarantee for the 
performance of his obligations under the Contract for the amount stipulated in the 
Contract or in the Specific Contract and in accordance with the form listed under the 
Applicable Documents.

II.5.2. The guarantee(s) shall be issued in favour of Fusion for Energy by an authorised bank 
or any other financial institution (the “Guarantor”) established in one of Fusion for 
Energy Member States having a public credit rating of no less than “BBB” by 
Standard and Poors or equivalent credit rating from a reputable ratings agency 
accepted by Fusion for Energy. It shall be denominated in EURO.

II.5.3. The Guarantor shall stand as first-call guarantor and shall not require Fusion for 
Energy to have recourse against the Contractor (the principal debtor). 

II.5.4. The Contractor shall bear the costs of providing the Guarantee and any extension 
thereof.

II.5.5. The pre-financing guarantee must remain in force until the pre-financing is cleared 
against (an) interim payment(s) or payment of the balance. Where the payment of the 
balance takes the form of a debit note, the pre-financing guarantee must remain in 
force for 3 (three) months after the debit note is sent to the Contractor. Fusion for 
Energy must release the guarantee within the following month. 

II.5.6. The performance guarantee covers compliance with contractual obligations from the 
execution of the balance payment, unless another starting date is explicitly provided 
for in the Contract. Fusion for Energy must fully release the performance guarantee 30 
(thirty) Days after expiry of the Warranty Period.

II.5.7. Retention money guarantees cover full delivery of the supplies in accordance with the 
Contract including during the Warranty Period. Fusion for Energy must release the 
Retention money guarantee at the latest after the expiry of the Warranty Period.

II.5.8. Fusion for Energy may not request a retention money guarantee where it has requested 
a performance guarantee and not released it.

II.6. RECOVERY

II.6.1. If total payments made exceed the amount actually due under the Contract or any 
Specific Contract or if recovery is justified in accordance with the terms of the 
Contract or any Specific Contract, the Contractor shall reimburse the appropriate 
amount in Euro upon receipt of the debit note within the time limit specified in the 
debit note.
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II.6.2. In the event of failure to reimburse within the time limit specified in the debit note, 
Fusion for Energy may, after informing the Contractor in writing, recover the amount 
due by: (a) offsetting it against any amount owed by Fusion for Energy to the 
Contractor; (b) calling a financial guarantee; (c) taking legal action.

II.6.3. In the event of failure to reimburse within the time limit specified in the debit note, the 
sum due shall bear interest at the rate indicated in Article II.3.11 (General Provisions 
Concerning Prices and Payments). Interest is payable from the Day following the 
expiry of the time limit up to the Day on which the debt is repaid in full. Any partial 
payment is first entered against charges and interest for late payment and then against 
the principal amount.

II.6.4. If the Contract is signed by a group of economic operators (joint tender), the group is 
jointly and severally liable under the conditions set out in Article I.11 (Liability). 
Fusion for Energy first claims the full amount from the leader of the group. If the 
leader does not (fully) reimburse by the time limit and if the (remaining) amount 
cannot be offset in accordance with Article II.6.2(a), Fusion for Energy may claim the 
full or remaining amount from any other member of the group.

II.7. TAXATION

II.7.1. The Contractor recognises that Fusion for Energy is, as a rule, exempt from all taxes 
and duties, including VAT, pursuant to the provisions of Articles 3 and 4 of the 
Protocol on the Privileges and Immunities of the European Union11.

II.7.2. The Contractor shall accordingly complete the necessary formalities with the relevant 
authorities to ensure that the Items and services required for performance of the 
Contract are exempt from taxes and duties, including VAT. The Contractor remains 
responsible for the proper application of the rules on VAT at the place where it is 
taxable. Fusion for Energy reserves the right to communicate information on the 
Contract or Specific Contract to the Member State in which the Contractor is liable for 
VAT.

II.7.3. Invoices submitted by the Contractor shall indicate its place of taxation for VAT 
purposes and shall specify separately the amounts not including VAT and the amounts 
including VAT.

II.8. CHECKS AND ACCESS RIGHTS

II.8.1. For the purpose of checking the implementation of the Contract or performance of the 
Specific Contract and subject to prior, written notification (which shall not be less than 
5 (five) days), Fusion for Energy, or any entity it designates, has the right to carry out 
onsite checks on the premises of the Contractor. The Contractor, and its 
Subcontractors, shall grant unlimited and unrestricted access to its relevant facilities 
and  documentation  as set out in in Applicable Document AD01 (Supplier Project 
Management and Quality Requirements). 

II.8.2. Fusion for Energy shall notify the Contractor in writing of the names of the persons 
entitled or designated to perform the checks (the "Representatives of Fusion for 
Energy"). 

II.8.3. In carrying out the checks, the Representatives of Fusion for Energy shall comply with 
the internal rules of procedure, safety and security of the Contractor and 

11 OJ C 321 E of 29.12.2006 p. 0318-0324
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Subcontractors as well as any restriction imposed by the applicable safety and security 
law. 

II.8.4. In addition to the rights of Fusion for Energy set out in Applicable Document AD01 
(Supplier Project Management and Quality Requirements), Fusion for Energy is 
entitled to a reasonable number of copies (and unless otherwise indicated by Fusion 
for Energy, not less than 3 (three)) in paper and electronic form of the documents 
required in accordance with Applicable Document AD01 (Supplier Project 
Management and Quality Requirements) at any time at no cost for Fusion for Energy.

II.8.5. The Contractor shall provide to the Representatives of Fusion for Energy, at no cost 
for Fusion for Energy, suitable office accommodation, facilities, appliances, materials 
and labour as may be required for the purpose mentioned in this Article II.8. 

II.8.6. Nothing under this Article II.8 shall relieve the Contractor of any of its obligations and 
responsibilities under the Contract and the Specific Contract.

II.9. REPORTING AND TESTING

II.9.1. The Contractor shall provide Fusion for Energy with reports on the progress of 
performance of the Specific Contract in accordance with the requirements set out in 
Annex A (Management Specification) and Annex B (Technical Specifications). 

II.9.2. Should any unforeseen event, action or omission directly or indirectly negatively 
impact the implementation of the Contract or performance of a Specific Contract, 
either partially or totally, the Contractor shall immediately and at its own initiative 
record it and report it to Fusion for Energy. The report shall include a description of 
the problem, an indication of the date on which it started and the Remedial and 
Corrective Action taken by the Contractor to ensure full compliance with its contract 
obligations. The Contractor shall give priority to solving the problem rather than 
determining liability.

II.9.3. The Contractor shall give Fusion for Energy at least 2 (two) weeks’ notice in writing 
of any tests that are to be carried out in accordance with the Contract and Specific 
Contract in the presence of representative of Fusion for Energy, unless otherwise 
indicated in the Annex A (Management Specification) or Annex B (Technical 
Specifications).

II.9.4. The expenses for visits of representatives of Fusion for Energy connected with such 
tests will be borne by Fusion for Energy. If 1 (one) or more of the tests have to be 
repeated for reasons attributable to the Contractor, the Contractor shall pay the 
additional costs associated with the repetition or extension or the test  or for any extra 
visit.

II.9.5. If during the course of a test, the representatives of Fusion for Energy wish to make 
minor modifications to the test procedures or programmes which has no impact on the 
schedule, i.e. modifications involving little extra work or expense, the Contractor shall 
not unreasonably withhold its consent. Substantial modifications to test procedures or 
programmes shall be agreed in good faith by the Parties in advance.

II.9.6. Each test procedure shall be approved by Fusion for Energy prior to the test. Each test 
report shall be approved by Fusion for Energy. One copy of the test report shall be 
delivered to Fusion for Energy within 10 (ten) days from the end date of each test. 

II.9.7. If the Parties disagree on the results of a test, a final test shall be carried out by or 
under supervision of a third party especially designated for this purpose by Fusion for 
Energy. The associated expenses and delays shall be borne by the Party shown to be 
wrong by the results of this final test.

II.10. CONFLICT OF INTERESTS
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II.10.1.The Contractor shall take all necessary measures to prevent a Conflict of Interest or 
Professional Conflicting Interest of the Contractor itself, its Staff, board and directors.  
Any Conflict of Interest or Professional Conflicting Interest that arises during 
performance of the Contract must be notified to Fusion for Energy in writing without 
delay.

II.10.2.The Contractor shall immediately take all necessary measures to rectify a Conflict of 
Interest or Professional Conflicting Interest. Fusion for Energy reserves the right to 
verify that such measures are adequate and to require additional measures, if 
necessary, within a reasonable time limit. The Contractor shall ensure, without 
prejudice to Article II.1.2 (General Provisions Regarding the Contractor’s Staff), the 
immediate replacement of any member of its staff in such situation, without 
compensation from Fusion for Energy.

II.10.3.The Contractor declares:

(a) that it has not made, and will not make, any offer of any type whatsoever, from 
which an advantage can be derived under the Contract or any Specific Contract;

(b) that it has not granted and will not grant, has not sought and will not seek, has not 
attempted and will not attempt to obtain, and has not accepted and will not accept, 
any advantage, financial or in kind, to or from any party whatsoever, where such 
advantage constitutes an illegal practice or involves corruption, either directly or 
indirectly, in as much as it is an incentive or reward relating to the performance of 
the Contract or any Specific Contract.

II.11. PROCESSING OF PERSONAL DATA

II.11.1.Processing of Personal Data by Fusion for Energy

Any personal data included in or related to this Contract, including its implementation, 
shall be processed in accordance with Regulation (EU) No 2018/1725. Such data shall 
be processed solely for the purpose of implementation, management and monitoring of 
this Contract by the Data Controller.

The Contractor, or any other person whose personal data is processed by the data 
controller in relation to this Contract, has specific rights as a data subject under 
Chapter III (Articles 14-25) of Regulation (EU) No 2018/1725, in particular the right 
to access, rectify or erase their personal data and, where applicable, the right to restrict, 
to object to processing, or the right to data portability.

Should the Contractor or any other person whose personal data is processed in relation 
to this Contract have any queries concerning the processing of their personal data, they 
shall refer to the Data Controller. They may also refer to the Data Protection Officer. 
They have the right to lodge a complaint at any time to the European Data Protection 
Supervisor (EDPS).

Details concerning the processing of personal data are available in the Privacy Notice 
referred to in the Special Conditions of the Contract.

II.11.2.Processing of Personal Data by the Contractor

The processing of personal data by the Contractor shall meet the requirements of 
Regulation (EU) No 2018/1725 and be processed on behalf of Fusion for Energy, as 
“processor” solely for the purpose set out by the Data Controller.

The Contractor may act only on documented instructions and under the supervision of 
the Data Controller, in particular with regard to the purpose of the processing, the 
categories of data that may be processed, the recipients of the data and the means by 
which the data subject may exercise its rights. The Contractor shall have measures in 
place to ensure that the data subjects can exercise their rights.
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The Contractor may be asked by Fusion for Energy to use ITER Organization IT 
applications that store information in data centers or similar premises located on the 
territory of the European Union (incl. back-up storage).

The Contractor shall assist the Data Controller in the fulfilment of its obligation to 
respond to requests for exercising rights of persons whose personal data is processed 
in relation to this Contract as laid down in Chapter III (Articles 14-25) of Regulation 
(EU) No 2018/1725. The Contractor shall inform without delay the Data Controller of 
such requests.

The Contractor shall grant its Staff access to the data to the extent strictly necessary 
for the implementation, management and monitoring of the Contract. The Contractor 
must ensure that Staff authorised to process personal data has committed itself to 
confidentiality or is under appropriate statutory obligation of confidentiality in 
accordance with the provisions of Article II.23 (Confidentiality).

The Contractor shall adopt appropriate technical and organisational security measures, 
addressing the risks inherent in the processing, the nature, the scope, the context and 
the purpose of the processing, in order to ensure, as appropriate:

(a) the pseudonymisation and encryption of personal data. Data in transit on public 
networks (e.g. internet) shall be encrypted. Other security measures than 
encryption of stored data may be defined during contract implementation

(b) the ability to ensure continuous confidentiality, integrity, availability and 
resilience of processing systems and services;

(c) the ability to restore the availability and access to personal data in a timely manner 
in the event of a physical or technical incident;

(d) a process for regularly testing, assessing and evaluating the effectiveness of 
technical and organisational measures to ensure the security of the processing;

(e) measures to protect personal data from accidental or unlawful destruction, loss, 
alteration, erasure, unauthorised disclosure and use of or access to personal data 
transmitted, stored or otherwise processed.

The Contractor shall, upon Fusion for Energy’s written request, inform Fusion for 
Energy in writing about the implementation of the above measures within 30 days 
following receipt of the request.

In case the Contractor is asked by Fusion for Energy to use ITER Organization IT 
applications and/or systems, the above mentioned technical and organizational security 
measures apply to the extent they fall under the Contractor’s responsibility.

The Contractor shall notify any breach in the technical and organisational security 
measures protecting personal data (personal data breach) to the Data Controller 
without undue delay and  at the latest within 48 hours after the Contractor becomes 
aware of the breach. In such cases, the Contractor shall provide the data controller with 
at least the following information:

(a) the nature of the personal data breach including, where possible, the categories and 
approximate number of data subjects concerned and the categories and 
approximate number of personal data records concerned;

(b) the likely consequences of the breach;

(c) the measures taken or proposed to be taken to address the breach, including, where 
appropriate, measures to mitigate its possible consequences.

The Contractor shall immediately inform the data controller if, in its opinion, an 
instruction infringes Regulation (EU) 2018/1725, Regulation (EU) 2016/679 or other 
data protection provisions of the European Union or its Member States as referred to in 
the procurement documents.
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The Contractor shall assist the Data Controller in fulfilment of its obligations pursuant 
to Article 33 to 39 under Regulation (EU) 2018/1725 in order to:

(a) ensure compliance with its data protection obligations regarding the security of the 
processing, and the confidentiality of electronic communications and directories of 
users. In case the Contractor is asked by Fusion for Energy to use ITER 
Organization IT applications and/or systems, this applies to the extent it falls under 
the Contractor’s responsibility.

(b) notify a personal data breach to the European Data Protection Supervisor;

(c) promptly inform the data subject of  a personal data breach;

(d) carry out data protection impact assessments and prior consultations as necessary.

The Contractor shall maintain a record of all:
• data processing operations carried out on behalf of the data controller,
•  transfers of personal data, 
• personal data breaches,
•  responses to requests for exercising rights of people whose personal data is 

processed and 
• requests for access to personal data by third parties.

The Contractor acknowledges that it bears all costs associated with the implementation 
of its obligations under this article.

Fusion for Energy is subject to Protocol 7 of the Treaty on the Functioning of the 
European Union on the privileges and immunities of the European Union, particularly 
as regards the inviolability of archives (including the physical location of data and 
services as set out in Article I.15) and data security, which includes personal data held 
on behalf of Fusion for Energy in the premises of the Contractor or Subcontractor.

The Contractor shall notify Fusion for Energy without delay of any legally binding 
request for disclosure of the personal data processed on behalf of Fusion for Energy 
made by any national public authority, including an authority from a third country. 
The Contractor may not give such access without prior written authorisation of Fusion 
for Energy.

The duration of processing of personal data by the Contractor shall not exceed the 
period referred to in Article II.22 (Checks and Audits). Upon expiry of this period, the 
Contractor shall, at the choice of the Data Controller, either return without any undue 
delay all personal data processed on behalf of the data controller (and all copies 
thereof) in a commonly agreed format or delete all personal data, unless European 
Union or national law require a longer storage period.

For the purpose of Article II.13 (Subcontracting), if part or all of the processing of 
personal data is subcontracted, the Contractor shall pass on the obligations referred to 
in Articles I.17 (Survival of Obligations) and II.11.2 (Processing of Personal data by 
the Contractor) in writing to those subcontractors. At the request of Fusion for Energy, 
the Contractor shall provide documentary evidence of this commitment.

II.12. RIGHTS ON DOCUMENTATION AND ITEMS PROVIDED BY FUSION FOR ENERGY 

II.12.1.Where for the purpose of this Contract, Fusion for Energy provides to the Contractor 
access to drawings, files, technical data, computer programs, source codes, and any 
other item or property, the Contractor shall not become the owner of any items 
provided.

II.12.2.These items may only be used by the Contractor for the purposes of the Contract and 
the Specific Contract. The distribution, reproduction, or use by a third party without 
prior written approval by Fusion for Energy is strictly forbidden.

II.13. SUBCONTRACTING
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II.13.1.The Contractor shall not subcontract any part of the work, nor cause or allow the 
Contract, Specific Contract or any part of them to be performed by a third party 
without prior written authorisation from Fusion for Energy. Fusion for Energy may 
waive its right for prior authorisation for specific parts of the Contract in writing and 
subject to the conditions it may define in that written communication.

II.13.2.The authorisation referred to in Article II.13.1 shall be requested by the Contractor in 
writing and shall be accompanied by identification of: (i) the part of the scope to be 
subcontracted and the total amount estimated to be paid and (ii) the proposed 
Subcontractor, (iii) whether it qualifies as a small and medium-sized enterprise, (iv) 
references of its qualifications and experience, (v) its place of establishment. 

II.13.3.In case Fusion for Energy authorises the Contractor to subcontract to a third party, the 
Contractor shall nonetheless remain bound by its obligations under the Contract and 
the  Specific contract and it shall bear exclusive liability for proper performance of the 
Contract. The Contractor is responsible towards Fusion for Energy for the acts and 
omissions of Subcontractors. Fusion for Energy is not responsible for any payment to a 
Subcontractor or its employees. In case Fusion for Energy authorises the Contractor to 
subcontract to a third party, the contract with the Subcontractor shall provide for 
application of  the same obligations applicable to the Contractor regarding the 
processing of personal data. The initial processor remains fully liable to the data 
controller for the performance of those other processors’ obligations.

II.13.4.Upon request from Fusion for Energy, the Contractor shall provide a list of the legal 
commitments it entered into for the purpose of the Contract and the amounts paid or to 
be paid to any Subcontractor. No later than 30 (thirty) days from receipt of Fusion for 
Energy's request (except if otherwise indicated), the Contractor shall, provide evidence 
of payment of salaries, social security contributions as well as labour benefits of its 
employees and Subcontractor employees, as the case may be, and provide evidence 
that the Contractor and the Subcontractor comply with all their legal obligations (of 
any nature) in respect to their employees.

II.13.5.All the contracts between the Contractor and a Subcontractor shall be in writing, shall 
be compliant and consistent with the terms and conditions of the Contract and Specific 
Contract and shall not affect the rights and guarantees to which Fusion for Energy is 
entitled by virtue of the Contract and Specific Contract.

II.14. SIGNIFICANT ORGANISATIONAL CHANGE

II.14.1.The Contractor shall promptly notify Fusion for Energy of any planned Significant 
Organisational Change. This written notification shall clearly state (i) the reason(s) for 
the planned Significant Organisational Change, and (ii) its impact on the 
implementation of the Contract or on performance of the Specific Contract.

If applicable, the notification shall be accompanied by the following supporting 
information:

(a) legal entity form;

(b) bank account form;

(c) evidence that despite the Significant Organisational Change the Contractor and/or 
its Subcontractors do not fall within any of the exclusion criteria according to 
Articles 136(1) or Article 136(2) of the Financial Regulation12; and

12 Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 2018 on the 
financial rules applicable to the general budget of the Union, amending Regulations (EU) No 1296/2013, 
(EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013, 
(EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, 
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(d) evidence of professional and financial capacity to implement the Contract and to 
perform the Specific Contract despite the Significant Organisational Change.

II.14.2.Fusion for Energy can object to the proposed Significant Organisational Change if it 
negatively affects implementation of the Contract or performance of the Specific 
Contract and/or the ITER Project as a whole and/or would amount to a substantial 
modification of the Contract not allowed under Fusion for Energy’s Financial 
Regulation. Fusion for Energy shall notify the Contractor of its decision on the 
proposed Significant Organisational Change within 30 (thirty) days from receipt of the 
notification.

II.14.3.Failure to notify Fusion for Energy in accordance with Article II.14.1 or failure to 
comply with Fusion for Energy’s decision mentioned in Article II.14.2 is a ground for 
termination under Article II.19.1(k) (Termination by Fusion for Energy for Cause).

II.15. COMPENSATION EVENT

II.15.1.The following events are Compensation Events:

(a) Change in legislation: if the Contractor suffers a delay or incurs additional Cost  as 
a result of a change in the applicable law with binding effect on the Contractor or 
in the judicial or governmental interpretation of such applicable law (but not 
related to employment, tax or social legislation) after the Commencement Date 
that directly affects the implementation of the Contract or performance of the 
Specific Contract, the Contractor is only entitled to an extension of time and/or 
payment of such Cost under the following conditions:

a. the Contractor has notified Fusion for Energy including a substantiation of 
any the delay and/or additional costs within thirty (30) days from the date 
the change entered into force. Fusion for Energy may accept a later 
notification for duly justified reasons, and

b. Fusion for Energy does not terminate the Contract or Specific Contract 
pursuant to Article II.20 (Termination by Fusion for Energy for 
Convenience), and

c. The impact of the Change in Legislation is not already covered by another 
provision of the Contract or Specific Contract, and

d. The Contractor could not have expected such delay or additional Cost, and 

e. The Contractor is a national of or is legally established in one of Fusion for 
Energy Member States at the time of the notification referred to in this 
Article. 

(b) Suspension of the Contract: if the Contract or the Specific Contract is suspended in 
accordance with Article II.18 (Suspension of the Contract) for more than 3 (three) 
months continuously for the same cause, the Contractor is only entitled to a 
compensation for the additional Cost incurred as a result of the suspension from 
the beginning of the 4th (fourth) month of suspension under the condition that the 
Contractor notified Fusion for Energy of such Cost, with supporting evidence, 
within 30 (thirty) Days after the end of the suspension. The supporting evidence 
shall include the relevant proof of the precise nature and extent of the additional 
Cost, including their detailed breakdown. For the sake of clarity, the Contractor is 
not entitled to payment of any cost incurred during the first three (3) months of 
suspension.  

II.15.2.The Contractor shall notify the Compensation Event to Fusion for Energy within the 
period defined in the Contract. Any Claim based on a Compensation Event or on 

Euratom) No 966/2012 (OJ L 193, 30.07.2018, p. 1to which article 89 of Fusion for Energy Financial 
Regulation refer. (http://fusionforenergy.europa.eu/downloads/procurements/F4E_Financial_Regulation.pdf).

http://fusionforenergy.europa.eu/downloads/procurements/F4E_Financial_Regulation.pdf
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another provision of the Contract or Specific Contract shall be submitted in accordance 
with the rules defined in Annex I (Rules for Submitting Claims) unless specified 
otherwise in the Contract or Specific Contract. 

II.15.3.The Parties shall agree in good faith and in accordance with the rules defined in Annex 
I (Rules for submitting Claims), on the possible extension of time and/or payment of 
additional Cost, as applicable. Additional Cost under this Article is limited to duly 
documented, direct Cost. Any agreement on extension of time and/or payment of 
additional Cost shall be implemented pursuant to Article II.24 (Amendments and 
Deviations).

II.15.4.The application of Article II.15 is subject to compliance of the Contractor with Article 
II.1.5 (Early Warning Scheme).

II.16. FORCE MAJEURE

II.16.1.If a Party is affected by a Force Majeure, it shall as soon as possible, but in any case 
within 14 (fourteen) days after the Party became aware or should have become aware 
of the Force Majeure, notify the other Party. The notification shall state its nature, 
likely duration and foreseeable effect of the Force Majeure, including those obligations 
whose performance is or will be prevented by the Force Majeure.

II.16.2.The Parties shall promptly take all necessary measures to minimise any delay and to 
reduce any damage due to Force Majeure.

II.16.3.Subject to Article II.16.1, a Party shall not be liable for any delay or failure to perform 
its obligations under the Contract, if that delay or failure is the result of a Force 
Majeure, and as long as the Force Majeure prevents the Party from performing its 
obligations. If the Contractor is unable to perform its obligations due to a Force 
Majeure, it only has the right to be paid for Items delivered and accepted.

II.16.4.The Party invoking Force Majeure shall immediately notify the other Party when it 
ceases to be affected by the Force Majeure.

II.16.5.In case of Force Majeure notified in accordance with Article II.16.1 and exceeding 6 
(six) months, a Party may terminate the Contract or the Specific Contract, as the case 
may be, with immediate effect, where performance cannot be resumed within an 
additional period of 6 (six) months. Article II.19 (Termination by Fusion for Energy 
for Cause) shall apply mutatis mutandis to the effects of such termination, unless 
otherwise indicated in the Contract or agreed.

II.17. ASSIGNMENT

II.17.1.The Contractor shall not assign the rights and obligations arising from the Contract or 
a Specific Contract, in whole or in part, without prior written authorisation from 
Fusion for Energy.

II.17.2.In absence of the written authorisation referred to in Article II.17.1, or in the event of 
failure to observe the terms thereof, assignment by the Contractor shall not be 
enforceable against and shall have no effect on Fusion for Energy.

II.17.3.Fusion for Energy may assign the rights and obligations arising from the Contract or  
Specific Contract, in whole or in part, without prior authorisation from the Contractor 
to ITER IO, to any entity which has taken over all or a substantial part of ITER IO’s / 
Fusion of Energy’s role in the ITER project, to another Domestic Agency or to the 
European Commission.

II.18. SUSPENSION OF THE CONTRACT OR A SPECIFIC CONTRACT

II.18.1. Fusion for Energy may, at any time and for duly justified reasons, suspend the 
implementation of the Contract or performance of a Specific Contract, or any part 
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thereof, by notifying the Contractor. The suspension shall take effect on the date of 
receipt of the notification, or at a later date indicated therein. The notification shall 
indicate the expected duration of the suspension. Following suspension, Fusion for 
Energy may notify the Contractor to resume performance of the Contract at any time.

II.18.2.Should Fusion for Energy decide a suspension for a period of over 12 (twelve) months, 
the Contractor is entitled to ask for the Contract to be terminated, by notifying Fusion 
for Energy in writing within 1 (one) month of the date of notification of the 
suspension. The same shall apply in the event of a series of suspensions totalling a 
period of over 18 (eighteen) months. The 1 (one) month’s deadline mentioned above 
for the request to terminate shall commence on the date of the reception of the decision 
resulting in the suspension of the Contract for over 12 (twelve) months or for 18 
(eighteen) months respectively. If the Contract is suspended for more than 12 months 
(twelve) without prior indication of the period of suspension in the notification, the 1 
(one) month deadline mentioned above for the request to terminate shall commence on 
the Day following the expiration of the 12 (twelve) months period.

II.18.3.In case of termination under the conditions mentioned in this Article, Articles II.20.3 
to II.20.7 (Termination by Fusion for Energy for Convenience) shall apply.

II.18.4.Within 15 (fifteen) Days from the date on which performance of the Contract is 
resumed, the Parties shall convene to negotiate in good faith an adequate updated 
schedule for performance of the Contract or any Specific Contract. Article II.24 
(Amendments and Deviations) shall apply.

II.18.5. The compensation for suspension of the Contract exceeding 3 (three) months, referred 
to in article II.15.1(c), shall be the Contractor’s exclusive remedy on this ground. 

II.18.6. The conditions of this Article II.18 shall also apply to the contracts with 
Subcontractors.

II.19. TERMINATION BY FUSION FOR ENERGY FOR CAUSE

II.19.1.Grounds for Termination

Fusion for Energy is entitled to terminate the Contract or any Specific Contract in the 
following circumstances:

(a) where the Contractor, or any person that assumes unlimited liability for the debts 
of the Contractor, is in one of the situations provided for under points (a) and (b) 
of Article 136(1) of the Financial Regulation;

(b) where the Contractor, or any related person within the meaning of article 136(4) of 
the Financial Regulation, is in one of the situations provided for under points (c) to 
(h) of Article 136(1) or under Article 136(2) of the Financial Regulation;

(c) where the procedure for awarding the Contract or a Specific Contract or the 
performance of a Specific Contract prove to have been subject to substantial 
errors, irregularities or fraud;

(d) where the Contractor does not comply with applicable obligations under 
environmental, social and labour law established by European Union law, national 
law, collective agreements or by the international environmental, social and labour 
law provisions listed in Annex X to Directive 2014/24/EU;

(e) where the Contractor is in a Conflict of Interest or a Professional Conflicting 
Interest as referred to in Article II.10 (Conflict of Interest);

(f) where, due to the Contractor, the performance of a Specific Contract has not 
commenced 15 (fifteen) Days after the date of entry into force of the Specific 
Contract or any agreed date for the start of performance ;



39

(g) where the Contractor is unable, through its own fault, to obtain a permit or licence 
required for implementation of the Contract or performance of the Specific 
Contract;

(h) where the total amount of liquidated damages to which Fusion for Energy is 
entitled pursuant to Article I.13 (Liquidated Damages) exceeds the maximum 
amount established in a Specific Contract and/or the maximum amount for all 
Specific Contracts in the aggregate established in Article I.13.1;

(i) where the Contractor is in breach of a substantial contract obligation or of the 
tender specifications. For the purpose of this Article, a failure to meet the progress 
and/or delivery requirements to such an extent as to jeopardising the 
implementation of the Contract or the performance of a Specific Contract or the 
purpose of the delivery, is a breach of a substantial contract obligation;

(j) where the Contractor is in a substantial breach of a contract obligation set out in 
Article II.19.44 (Covenants). In case of a group of companies or consortium, 
Fusion for Energy is entitled to terminate the Contract with effect to the group of 
companies or consortium;

(k) where a change to the Contractor’s legal, financial, technical, organisational or 
ownership situation does or is likely to substantially affect the implementation of 
the Contract or performance of a Specific Contract or substantially modifies the 
conditions under which the Contract was awarded or where the Contractor failed 
to notify the Significant Organisation Change in accordance with the Contract;

(l) where the Contractor is in breach of its obligations under Article II.25 (Export 
Control Requirements); 

(m) where the Contractor is in breach of an obligation under Article II.11.2 
(Processing of Personal Data by the Contractor) or where the Contractor does not 
comply with the applicable data protection obligations under Regulation (EU) 
2016/679.

II.19.2. Procedure

(a) Fusion for Energy must notify the Contractor in writing of its intention to 
terminate the Contract or Specific Contract and the grounds for it. The Contractor 
has the right to submit its observations, including any measures taken to continue 
fulfilling its contractual obligations, no later than 10 (ten) Days after receipt of the 
notification, unless otherwise indicated in the notification. Failing that, the 
decision to terminate enters into force on the day after the time limit for 
submitting observations.

(b) In case the Contractor submits observations, Fusion for Energy must notify the 
Contractor either of the withdrawal of its intention to terminate or of its final 
decision to terminate. Termination takes effect on the date of receipt of this 
notification or any other date indicated therein.

II.19.3.Consequences of termination

Upon termination of the Contract, Specific Contract or any portion thereof, in 
accordance with this Article, the following applies:

(a) The Contractor shall take immediate steps to  cease its activities. It must take all 
appropriate measures to minimise Cost, prevent and minimise damage, and 
cancel or reduce its commitments.

(b) The Contractor shall deliver all documents, data, Foreground, Information and/or 
goods produced under the Contract or Specific Contract. Upon Fusion for 
Energy’s request, the Contractor shall draw up and provide the documents 
required by the Contract for the Items accepted up to the date on which 
termination takes effect. These documents must be provided at the latest 60 (sixty) 
Days after the termination date. Upon Fusion for Energy’s request, the Contractor 
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shall  deliver all documents, data, Foreground, Information and/or goods produced 
pursuant to the Contract. 

(c) The Contractor is not entitled to any compensation for loss or damages resulting 
from termination of the Contract, including loss of anticipated profit.

(d) Subject to the limitations foreseen in Article I.11 (Liability), Fusion for Energy 
has the right to claim from the Contractor compensation for any loss or damage 
sustained as a result of the termination and to recover the corresponding amount in 
accordance with Article II.6 (Recovery), unless the ground for termination was 
Force Majeure.

(e) Subject to the limitations foreseen in Article I.11 (Liability), Fusion for Energy is 
entitled to claim from the Contractor all additional costs incurred for completing 
the performance of the Contract, unless the ground for termination was Force 
Majeure. Fusion for Energy may engage one or several other contractor(s) of its 
choice to replace the Contractor. 

(f)  The Contractor is entitled to be paid for the Items delivered and accepted by 
Fusion for Energy in accordance with Article II.2.1 (Acceptance) on the date of 
receipt of the notification of the termination. Payment will be done after off-
setting the amount due or already paid to the Contractor against the amount of loss 
and damage due by the Contractor to Fusion for Energy pursuant to this Article. 
Any balance to the Contractor will be paid only after recovery of Fusion for 
Energy’s loss and damage pursuant to this Article.

(g) The Contractor is only entitled to compensation for the Costs of other 
Deliverables than the Items, of materials, of unfinished work or of goods 
manufactured before receipt of the notification mentioned in Article II.19.2(a), if 
Fusion for Energy requests the transfer of their ownership. Costs must be 
necessarily incurred by the Contractor and in accordance with the Contractor’s 
Tender (Annex G). Costs shall be determined on the basis of evidence produced by 
the Contractor and accepted by Fusion for Energy. Payment will be done after off-
setting the amount due or already paid to the Contractor against the amount of loss 
and damage due by the Contractor to Fusion for Energy pursuant to this Article. 
Any balance to the Contractor will be paid only after recovery of Fusion for 
Energy’s loss and damage pursuant to this Article.

(h) In the case of a group of companies or a consortium, Fusion for Energy may 
terminate the Contract or Specific Contract with each member of the group 
separately on the basis of points (a), (b) or (d) of Article II.19.1 (Ground for 
Termination).

II.19.4.Covenants

In addition and without prejudice to those covenants, undertakings, commitments and 
obligations made by or in respect of the Contractor herein and/or in the Contractor’s 
Tender (Annex G), the Contractor hereby agrees that, as long as this Contract is in 
force, it shall:

(a) not take or omit to take any action which might result in the alteration or 
impairment of any right of Fusion for Energy under the Contract or Specific 
Contract or which might adversely affect the implementation of the Contract or 
Specific Contract;

(b) promptly, but not later than 4 (four) Days after the Contractor became aware of it 
or should have reasonably become aware of it, notify Fusion for Energy of any 
event or circumstance which adversely affects or is reasonably expected to 
adversely affect the performance of the Contractor’s obligations. This event or 
circumstance includes, without limitation, the filing of a petition for bankruptcy 
or insolvency of the Contractor, the initiation of any similar proceedings, the 
termination of the Contractor’s commercial activities or the winding-up of the 
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Contractor. In case of a group of companies or a consortium, the above event or 
circumstance relates to any member of the group or consortium;

(c) not pass any resolution, according to the applicable law to the Contractor (and in 
case of a group of companies or a consortium, of any member of the same), (i) to 
dissolve and/or liquidate the Contractor or to authorise an application for the 
bankruptcy or insolvency of the Contractor (in case of a group of companies or a 
consortium, of any member of the same) unless required by mandatory laws 
applicable to the Contractor, or (ii) to reduce the authorized or issued capital 
stock or any equivalent thereof of the Contractor, save for a decrease of such to 
be made in accordance with a mandatory statutory requirements set out in 
applicable law to the Contractor (in case of a group of companies or a 
consortium, of any member of the same);

(d) promptly provide Fusion for Energy, upon its request, with statements on such 
other matters and information relating to this Contract as Fusion for Energy may 
request from time to time.

The Parties agree that the breach of the covenants and/or the obligation of the 
Contractor made under Articles II.19.4 (b) and (c), and the obligation in relation to 
their due notification, as stated above, qualifies as material breach of the Contract.

II.20. TERMINATION BY FUSION FOR ENERGY FOR CONVENIENCE

II.20.1.Fusion for Energy may, at any time and at its discretion, terminate the Contract, a 
Specific Contract or any part thereof, in accordance with this Article.

II.20.2.Termination under this Article is effected by notifying the Contractor in writing. The 
notification must  specify the extent of the termination and the effective date of the 
termination. 

II.20.3.Upon receipt of a notification under this Article, the Contractor shall discontinue 
performance of the Contract or specific Contract in accordance with the notification. 
The Contractor shall take any reasonable measures which are necessary or desirable to 
discontinue performance in a safe and timely manner, to minimise costs associated 
with the termination, to prevent and minimise damage and to cancel or reduce its 
commitments.

II.20.4.Subject to fulfilment of the Contractor’s obligations, Fusion for Energy shall 
reimburse the Contractor for its additional Cost incurred as a direct result of the 
termination and which would not have been incurred but/for the termination. The 
Contractor shall, as soon as possible but not later than 30 (thirty) Days after the 
effective date of termination, submit to Fusion for Energy its claim for reimbursement. 
Such claim shall be in writing and shall include a Cost breakdown with supporting 
evidence.

II.20.5.The amount of reimbursement payable under this Article is determined on the basis of 
the supporting evidence produced by the Contractor and accepted by Fusion for 
Energy. This determination shall take account of the proportion of the Contract or 
Specific Contract completed and accepted by Fusion for Energy in accordance with the 
provisions of the Contract, and shall be consistent with Article II.20.7. The Contractor 
is not entitled to claim any loss of profit in respect of the uncompleted or outstanding 
work that was to be performed after the termination date.

II.20.6.The Contractor is entitled to a payment of a termination fee corresponding to 3% 
(three percent) of any remaining payment under the Contract, under the Specific 
Contract or under the part of the Contract which is terminated, as the case may be. No 
termination fee shall be paid if termination is a result of a change in legislation 
pursuant to Article II.15 (Compensation Event) or Article II.20.8.
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II.20.7.Fusion for Energy shall in no circumstance pay any sum which when added to the 
other sums paid, due or becoming due to the Contractor under the Contract, exceeds 
the Total Contract Price or, under a Specific Contract, the Specific Contract Price.

II.20.8.Articles II.20.4 to II.20.5 shall not apply in case Fusion for Energy terminates the 
Contract due to the Contractor’s inability to perform the Contract in compliance with 
EU laws because of the United Kingdom’s withdrawal from the European Union. In 
that case, II.19.3 (b) (c) (d) and (e) shall apply mutatis mutandis.

II.21. SUBSTANTIAL ERRORS, IRREGULARITIES AND FRAUD ATTRIBUTABLE TO THE 
CONTRACTOR

II.21.1.In case the procurement procedure, implementation of the Contract or performance of 
a Specific Contract prove to have been subject to substantial errors, irregularities or 
fraud attributable to the Contractor, Fusion for Energy may refuse to pay, may recover 
amounts already paid and/or may terminate any contract concluded with the 
Contractor, in proportion to the seriousness of the error, irregularity or fraud. The 
consequences described in Article II.19 (Termination by Fusion for Energy for Cause) 
shall apply.

II.22. CHECKS AND AUDITS

II.22.1.In accordance with Article 5(a) of Fusion for Energy Council Decision13, the European 
Commission and the European Court of Auditors or their representatives have the 
power to audit any natural or legal person receiving payment from the budget of 
Fusion for Energy on the basis of documents and performance of on-the-spot checks 
and inspections. The power to audit applies from Commencement Date of the Contract 
up to 5 (five) years after payment of the balance under the last Specific Contract.

II.22.2.For the purpose of checks and audits on performance of the Contract or Specific 
Contract, Fusion for Energy, or an outside body of its choice, has the same rights as 
the European Commission and the European Court of Auditors for the same duration.

II.22.3.In accordance with Article 5(a) of Fusion for Energy Council Decision, the European 
Anti-Fraud Office (OLAF) may carry out investigations, including on-the-spot checks 
and inspections14 from Commencement Date of the Contract, up to 5 (five) years after 
payment of the balance under the last Specific Contract.

II.22.4.The European Public Prosecutor’s Office (the EPPO) established by Council 
Regulation (EU) 2017/1939 and, for the processing of personal data, the European 
Data Protection Supervisor has the same rights as Fusion for Energy, particularly the 
right of access, for the purpose of checks, audits and investigations.

II.23. CONFIDENTIALITY

II.23.1.The Contractor undertakes to treat in the strictest confidence and not divulge to third 
parties, any information or documents which are linked to the implementation of the 
Contract or performance of a Specific Contract.

II.23.2.This Article II.23 does not apply when: 

(a) the Confidential Information is publicly available not through  a breach of 
confidentiality obligations; or

13 Council Decision of 27 March 2007 establishing the European Joint Undertaking for ITER and the 
Development of Fusion Energy and conferring advantages upon it (2007/198/Euratom).

14 In accordance with European Parliament and Council Regulation (Euratom, EU) No 883/2013 and 
Council Regulation (Euratom, EU) No 2185/1996 
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(b) the disclosing party subsequently informs the recipient that the Confidential 
Information is no longer confidential; or

(c) the Confidential Information is subsequently communicated to the recipient 
without any obligation of confidence by a third party who is in lawful 
possession thereof and under no obligation of confidentiality; or

(d) the disclosure of the Confidential Information is required by law or permitted 
under another provision of the Contract, provided that the disclosing Party has 
given prior written notice of such disclosure to the other Party.

II.23.3.The Contractor shall continue to be bound by this Article for a period of 10 (ten) years 
after completion of the obligations of the Parties under the Contract.

II.23.4.The Contractor shall obtain from each member of its staff, board and directors which 
need to know the Confidential Information, an undertaking that they will respect the 
obligations under this Article for a period of 10 (ten) years after completion of the 
obligations of the Parties under the Contract. These obligations include the prohibition 
to use Confidential Information for their own benefit or that of any third party.

II.23.5.According to Article 17 of Title II ‘Rights and Obligations of Officials’ of the ‘Staff 
Regulations of Officials read in conjunction with Articles 11 and 81 of the ‘Conditions 
of Employment of Other Servants of the European Union’ any Fusion for Energy staff 
member shall refrain from any unauthorized disclosure of information received in the 
line of duty, unless that information has already been made public or is accessible to 
the public. In addition, any Fusion for Energy staff member shall continue to be bound 
by this obligation after leaving the service.

II.24. AMENDMENTS AND DEVIATIONS

II.24.1.Any amendment to the Contract or a Specific Contract shall be in writing, dated and 
signed by the authorised legal representatives of the Parties. An oral agreement is not 
binding on the Parties.

II.24.2.Unless otherwise instructed by Fusion for Energy, amendments are processed and 
signed in DACC. An electronic signature provided in DACC, in accordance with the 
rules defined in the Contract, is valid and binding.

II.24.3.A Deviation Request or a Deviation Order must be accepted and signed by both Parties 
to constitute an Amendment. Unless otherwise indicated in the amendment, the 
amendment will enter into force on date of signature by the last Party. Implementation 
of an amendment may under no circumstances begin before the date of the entry into 
force of the amendment.

II.24.4.Upon receipt of a Deviation Notice from Fusion for Energy, the Contractor shall 
submit an impact assessment including a detailed breakdown of the costs to be 
incurred for the implementation of the Deviation Notice. Unitary prices and 
productivity rates indicated in the financial forms of the Contractor’s Tender (Annex 
G) are applicable to the impact assessment. If this is not possible, they  shall be 
deduced (extrapolation, interpolation, or proportionality) from the financial forms of 
the Contractor. Fusion for Energy reserves the right to request the Contractor to submit 
duly documented evidence regarding any of the proposed cost elements. The 
Contractor shall submit the impact assessment within a reasonable time and in no 
event later than 15 (fifteen) working days after receipt of the Deviation Notice, unless 
agreed otherwise.

II.24.5.Any Deviation Request issued by the Contractor shall include the impact assessment 
mentioned in II.24.4.

II.24.6.After reviewing the impact assessment, Fusion for Energy may agree with the 
Contractor the final extent of the deviation  including additional amounts to be paid, an 
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updated schedule, an updated payment schedule and modalities, or revised 
deliverables. 

II.25. EXPORT CONTROL REQUIREMENTS

II.25.1.The Contractor is responsible, including for its Subcontractors, to ensure compliance 
with the relevant requirements imposed by applicable legislation regarding 
exportation, re-exportation and transfer (including intra-Community transfer) of Dual-
use Items subject to the Contract to the country of delivery or to the ITER site in 
Cadarache, France.

II.25.2.The Contractor shall act as an Exporter of the Dual-use Items and shall provide any 
requested documentation and information, including evidence of compliance with the 
relevant exportation or transfer rules and transportation documentation, unless 
otherwise indicated by Fusion for Energy. Should Fusion for Energy decide to act as 
an Exporter, the Contractor shall assist Fusion for Energy in obtaining any required 
export, re-export or transfer authorization (including customs) and shall provide any 
necessary information or documentation. 

II.25.3.When the Contractor fails to obtain any required export, re-export or transfer 
authorization (including customs) or fails to provide the requested information or 
documentation, Fusion for Energy is entitled to terminate the Contract or Specific 
Contract in accordance with Article II.19 (Termination by Fusion for Energy for 
Cause), unless the Contractor proves that the failure is due to a Force Majeure.

II.25.4.At the latest at the Kick-off meeting, the Contractor shall produce a list of Dual-use 
Items with indication of their category based on applicable international export control 
lists, unless otherwise indicated by Fusion for Energy. The Contractor shall also 
identify any Dual-use Items that are to be provided by a Subcontractor.

II.26. SETTLEMENT OF DISPUTES

II.26.1.The Parties shall resolve the Disputes in good faith, in accordance with this Article. 
provisions.

II.26.2.A Dispute shall, in first instance, be referred for resolution to the Senior 
Representatives of the Parties by issuing a Referral Notice.

The Referral Notice shall be accompanied by:

(a) Full written factual particulars of the Dispute;

(b) The legal basis of the referring Party’s claim;

(c) The remedy sought by the referring Party with the justification in support of that 
remedy; and

(d) All documents relied upon by the referring Party for its claim.

Following issue of a Referral Notice, the Senior Representatives shall meet and 
endeavour to resolve the Dispute by an agreement.

Notwithstanding the referral of a Dispute to the Parties’ Senior Representatives, the 
Parties shall continue to perform their obligations under the Contract.

II.26.3.If the Senior Representatives fail to resolve the Dispute within 30 (thirty) Days from 
the date of the Referral Notice (or such other period as may be agreed in writing by the 
Senior Representatives), the Dispute shall be exclusively decided by the European 
Court of Justice (ECJ) in accordance with its own rules of procedure. The language of 
the proceedings shall be English. Neither Party is entitled to refer a Dispute to the ECJ 
pursuant to this Article unless the Dispute has first been referred to the Senior 
Representatives pursuant to Article II.26.2. Notwithstanding the referral of a Dispute 
to the ECJ, the Parties shall continue to perform their obligations under the Contract.
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II.26.4.The Parties may submit the Dispute to Mediation in accordance with the rules set out 
in the Terms of Reference for Mediation (Annex F) at any time. The Mediation will 
take place at the location agreed by the Parties or, by default, at the location of the 
mediation centre. Mediation shall be conducted in English. Mediation does not prevent 
the Parties from commencing proceedings before the ECJ in accordance with Article 
II.26.3.

II.27. MISCELLANEOUS

II.27.1.The Contract and Specific Contract concluded under the Contract contain the whole 
agreement of the Parties relating to the scope of the Contract at the date of the Contract 
signature, excluding  any terms implied by law which are not mandatory. It supersedes 
any previous written or oral agreement between the Parties in relation to the matters 
dealt with in the Contract.

II.27.2.If there is any conflict between different provisions in this Contract, the following 
rules apply: The terms set out in the Special Conditions take precedence over those in 
the other parts of the Contract. The terms set out in the General Conditions take 
precedence over those in the Annexes, except those of Annex C (Intellectual Property 
Provisions) which take precedence over the terms set out in the General Conditions. 
The terms set out in the Annexes take precedence over those in Applicable 
Documents, except those in the Contractor’s Tender (Annex G) over which the 
Applicable Documents take precedence. The terms set out in the Supplier Project 
Management and Quality Requirements (Applicable Document AD01) take precedence 
over those in the other Applicable Documents. 

II.27.3.The documents forming part of this Contract are to be taken as mutually explanatory. 
Ambiguities or discrepancies within or between parts of the Contract or Specific 
Contracts shall be explained or rectified in writing by Fusion for Energy, subject to the 
rights of the Contractor under Article II.26 (Settlement of Disputes) in case of a 
Dispute.

II.27.4.Each provision of the Contract shall be interpreted in a manner which renders the 
provision effective and valid under Community, European Union and Spanish 
substantive law. If any provision of the Contract, or any part thereof, is prohibited by 
or invalid under applicable law, such provision or part thereof shall be ineffective 
without invalidating the remainder of the provision or of the Contract. The Parties 
shall negotiate in good faith to replace any prohibited or invalid provision with a legal 
and valid , provision which is as similar as possible in substance to the prohibited or 
invalid provision.

II.27.5.For the purpose of the Contract and any Specific Contract, except as otherwise 
expressly provided or unless the context otherwise requires:

(a) The terms defined in the Contract have the meaning assigned to them in the 
Contract and include the plural as well as the singular and the use of any gender 
herein shall include the other gender.

(b) All capitalized terms not defined in the Special or General Conditions of this 
Contract have the meaning attributed to them in the Annexes or the Applicable 
Documents.

(c) The captions used in the Contract are inserted for convenience only and are in no 
way intended to describe, interpret, define, or limit the scope or content of the 
Contract or any provision thereof.

(d) The words "herein", "hereof", "hereunder", and other words of similar import refer 
to the Contract as a whole and not to any particular provision.

(e) The terms "include" or "including" mean, without limitation, by reason of 
enumeration and shall not be interpreted restrictively.
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(f) Each reference to an "Annex" of the Contract shall include all sections of such 
Annex and each reference to an "Article" of the Contract or to a "Section" of its 
Annex shall include all subsections / points of such Article or section.

(g) Any terms used in the Contract and not otherwise defined herein shall have the 
meaning attributed thereto pursuant to any of its Annexes, in the Fusion for 
Energy Council Decision and/or the ITER Agreement.

(h) References to any element of the legislation, statute, act, law, regulation, or any 
provision thereof are, where applicable, deemed to be references to that element of 
the legislation, as amended or re-enacted.

II.27.6.Unless otherwise provided for herein, the Parties will bear their own expenses 
(including fees and disbursements of their respective counsel) in connection with the 
Contract and Specific Contracts.

II.27.7.The Contract may be executed in 1 (one) or more counterparts, each of which shall be 
deemed an original and all of which taken together shall constitute 1 (one) and the 
same instrument.

SIGNATURES

For the Contractor,

[company 
name/forename/surname/function]

signature[s]: 
_______________________

For Fusion for Energy,

[forename/surname/function]

signature[s]: 
_______________________

Done at [place], [date] Done at Barcelona, [date]

In [•] (•) originals in English.

ANNEX J

SPECIFIC CONTRACT TEMPLATE

Specific Contract [insert number]

implementing Contract No F4E-[.]

The European Joint Undertaking for ITER and the Development of Fusion Energy (“Fusion for 
Energy”), represented by [name in full, department/Project Team],

of the one part,

and

[official name in full]

[official legal form]

[statutory registration number]

[official address in full]
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[VAT registration number],

(the “Contractor”), represented by [name in full, function],

of the other part,

HAVE AGREED

1. SUBJECT

1.1. The Specific Contract implements Contract [.] signed by Fusion for Energy and the 
Contractor on [insert date] (the “Contract”).

1.2. The subject of the Specific Contract is [short description of subject including the Options 
if any].

1.3. The Contractor undertakes, on the terms and conditions set out in the Contract and in the 
Specific Contract and the Appendices hereto, which form an integral part of it, to execute 
the tasks specified in Appendix I (Task Order).

1.4. Unless the context otherwise requires or unless otherwise defined herein, the expressions 
defined in the Contract shall have the same meanings in the Specific Contract.

1.5. With the specifications set out in the Specific Contract, the terms and conditions of the 
Contract shall apply to the Specific Contract, even after termination or expiry of the 
Contract for whatever reason. In the case of discrepancies between the Specific Contract, 
its Appendices, and the Contract, and/or the Annexes to the Contract, the Specific 
Contract and its Appendices shall prevail. The priority of the Appendices to the Specific 
Contract shall be in accordance with the numeric sequence of the Appendices.

2. ENTRY INTO FORCE AND DURATION

2.1. The Specific Contract shall enter into force [on the date on which it is signed by the last 
Party].

2.2. Execution of the tasks shall start from [date of entry into force of the Specific Contract 
or insert date].

2.3. [The duration of the tasks shall not exceed [Days/Months. Execution of the tasks shall 
start from [xx/xx/202x]. The period of execution of the tasks may be extended only with 
the written agreement of the Parties before such period elapses [This is for Best-effort 
Contracts] or 

[Performance of this Specific Contract shall be consistent with the milestones set out in 
[Section […] of Appendix I (Task Description)] / [the baseline schedule in the approved 
PQMP] / [Appendix […] to this Specific Contract]. This Specific Contract shall remain 
in force until completion of the mutual obligations of the Parties under this Specific 
Contract, without prejudice to Article I.18 (Survival of Obligations) of the Framework 
Contract […] [This is for Result-based Contracts].

3. [OPTIONS

1.1. Fusion for Energy may request the Contractor to perform the following Services and the 
supply of the associated items (the "Option(s)":
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(a) Option 1 – Additional Services of [profile xwz…] …… in accordance with section 
[.] of the Task Description;

(b) Option 2 – Extension of duration of the Services [of months...] in accordance with 
section [.] of the Task Description.

1.2. The exercise of any of the Options is subject to Fusion for Energy’s sole discretion. The 
Contractor shall not be entitled to any compensation, should Fusion for Energy decide 
not to exercise one or several of the Options.

1.3. The exercise of each of the Options shall be subject to a written instruction through 
DACC by Fusion for Energy. Such written instruction shall:

(a) explicitly inform the Contractor that Fusion for Energy has decided to exercise 1 
(one) or several of the Option(s);

(b) indicate the date on which exercise of the Option(s) shall enter into force; 

(c) indicate the date [on which performance of the Option is to commence or to be 
agreed by the Parties]]

4. CONTRACT PRICE

4.1. The total amount to be paid by Fusion for Energy under the Specific Contract for the 
Services shall be EUR [insert amount] ([insert amount] Euros) covering all tasks 
executed (the “Specific Contract Price”.) [including the Options].

4.2. [In addition to the Specific Contract Price [no reimbursable Costs are foreseen] [Costs 
up the amount of EUR [insert amount] EUR will be reimbursed according to the terms 
and conditions of the Contract]].

4.3. [Reimbursement of Mission expenses] [Pursuant to Article Error! Reference source 
not found. of the Contract, the maximum amount for travel, subsistence and 
accommodation expenses shall be EUR [amount in figure and words]. Payment of these 
Mission expenses shall be adjusted to the extent that the Mission has not been executed 
according to the Specific Contract and the Mission request].  

4.4. [Reimbursement of [software][hardware] expenses purchased by the Contractor.] 
[Pursuant to Article I.23 of the Contract, the maximum amount for the software shall be 
EUR [amount in figure and words]. 

4.5.  [Price for Options]

4.6. [Any other relevant provision15]. 

5. PAYMENT PERIODS AND FORMALITIES

5.1. [Pre-financing

5.2. Fusion for Energy shall pay the Contractor a pre-financing payment of EUR [amount 
in figures and words] [corresponding to maximum 10/20/30 % (ten/twenty/thirty 
percent)] of the Specific Contract Price [and the price of any released Option] (the 
"Pre-financing Payment") within 30 (thirty) days of receiving the request for a pre-
financing payment accompanied by a corresponding invoice indicating the reference 
number of the Contract.] 

5.3. Payment of the balance

15 [This may include a clause on indexation under the conditions defined in the Indexation Policy, section 2.6].
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The Contractor is entitled to payment of the balance in the amount of EUR [insert 
amount] ([insert amount] Euros) […].

6. [LIQUIDATED DAMAGES

6.1. The maximum amount of liquidated damages Fusion for Energy may apply under the 
Specific Contract is [10% (ten percent) of the Specific Contract Price].

6.2. [List of Milestones/Deliverables subject to Liquidated damages][…]]

7. [FREE-ISSUE ITEMS DELIVERED TO THE CONTRACTOR

7.1. The Free-Issue Items are as follows:

(a) [insert description];

(b) [insert description].

8. [SOFTWARE LICENCES][HARDWARE] TO BE PURCHASED BY THE 
CONTRACTOR

8.1. In accordance with Article […] of the Contract, the Contractor shall purchase the 
[following Software licences for the implementation of this Specific Contract: please 
add the list of Software][Software licences as listed in Section xyz of the Task 
Description][the following hardware].]

9. OTHERS

9.1. [Any provision that is considered necessary for the Specific Contract.]

10. APPENDICES

Appendix I – Task Description

Appendix II –Task Offer

[Appendix III – Compliance Matrix]

[Appendix IV – Mission request Template]

[Appendix V – Mission Statement Template]

[Appendix VI – Non Disclosure Agreement Templates to be submitted signed by Contractor’s Staff ]

SIGNATURES

For the Contractor,

[company name/forename/surname/function]

signature[s]: _______________________

For Fusion for Energy,

[forename/surname/function]

signature: _______________________

Done at [complete], [date] Done at Barcelona, [date]

Signature of this Specific Contract is performed electronically through DACC.
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